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A. By submission of these Qualifications and Fee Schedule, BCA Environmental Consultants 
(BCA) and our partners, Environmental Incorporated and Seratech Drilling & Exploration, 
certify in connection with this submission: 
1. The fees in the proposal have been arrived at independently, without consultation, 

communication or agreement for the purposes of restricting competition, as to any matter 
relating to such prices with any other Respondent, or with any competitor; and 

2. Unless otherwise required by law, the fees which have been quoted in the proposal have 
not been knowingly disclosed by BCA or our partners, and will not knowingly be disclosed 
by the BCA or our partners prior to award directly or indirectly to any other Respondent, 
or to any competitor; and 

3. No attempt has been made or will be made by the BCA or our partners to entice any other 
person or firm to submit or not to submit a proposal for the purpose of restricting 
competition. 

B. The undersigned certifies that they are authorized by BCA to decide as to the services and fees 
being offered in this submission, and that they have not participated and will not participate in 
any action contrary to "A-1, 2 and 3" above. 

 
 
 
 
 
Joel B. Markland, President 
BCA Environmental Consultants, LLC 
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The United States Environmental Protection Agency (EPA) has awarded the Northwestern Indiana 
Regional Planning Commission (NIRPC) an EPA Brownfields Assessment Grant to support 
redevelopment of brownfields properties throughout the Region.  The grant consists of $600,000, 
including $452,750 in Hazardous Substance Assessment Grant funds and $147,250 in Petroleum 
Assessment Grant funds.  NIRPC, with its partners, the Northwest Indiana Regional Development 
Authority (RDA) and the Northwest Indiana Forum Foundation (NWI Forum), have formed the 
Greater Northwest Indiana Brownfield Coalition (the Coalition).  These funds will be used to 
identify existing brownfield sites/properties within Lake, Porter, and LaPorte Counties of Indiana; 
investigate the historic uses of the properties and identify Recognized Environmental Conditions; 
determine the type, severity and extent of environmental contamination; and develop liability 
management and remedial strategies that will allow for the safe and viable redevelopment/reuse 
of properties. 
 
The EPA grant funding provides money for what is often the most difficult to obtain capital for 
brownfield redevelopment.  This seed money to initiate investigation can be leveraged with other 
investments in a brownfield property and surrounding area.  By clarifying the environmental 
conditions on vacant and underutilized properties, the Coalition will be able to trigger 
redevelopment and stimulate economic growth through the revitalization of underutilized land 
within the Region. 
 
BCA Environmental Consultants, LLC (BCA) and our partners, Environmental Incorporated (EI) 
and Seratech Drilling & Exploration (Seratech), collectively known as the BCA Team, are pleased 
to present these qualifications to assist with the implementation of the necessary tasks related to 
the Brownfields Assessment Grant awarded by the EPA to the Coalition. 
 
The BCA Team is uniquely qualified to provide the requested services in that we have provided 
the same or similar environmental consulting services to many communities within the Coalition 
area as well as for numerous other local governments for many years.  The BCA Team’s work in 
this area has included all the key elements of the proposed contract including:  
 

• Organizing, administrating, and successfully completing EPA Brownfields Grants 
(including completing quarterly reports, annual financial reports, MBE/WBE reports, etc.) 

• Supporting successful brownfields redevelopment projects that leverage significant private 
investment 

• Working with the EPA and the Indiana Brownfield Program (IBP) 
• Extensive ACRES database entry experience 
• Creating brownfield inventories 
• Decades of experience assessing hazardous materials and petroleum impacted properties 
• Cleanup planning 
• Brownfield site closure requests 
• Completing creative and successful public engagement/outreach campaigns 
• Developing funding necessary for future environmental work on contaminated properties 

 
The BCA Team has assisted in the development of many local brownfield programs, focusing on 
grant funding development, private funding (insurance funding & developer investment) site 
assessment, and site remediation.   
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The BCA Team has the capacity to handle the project, and many of the key personnel that will be 
assigned are the same that have helped gain the brownfield redevelopment momentum the 
Coalition is currently experiencing.  The BCA Team has a thorough understanding of EPA 
Brownfield Grant procedural requirements because we have managed EPA grants and related 
funding for many other communities in Indiana, including the Fiscal Year (FY) 2015 EPA 
Brownfields Assessment Grant awarded to the City of Lake Station and the FY 2018 EPA 
Brownfields Assessment Grant awarded to the Michigan City Brownfields Coalition.  The BCA 
Team is motivated and committed to aggressively seek all opportunities associated with the grant 
to further brownfield redevelopment interests of the Region.  The BCA Team will stay on task 
with respect to all aspects of the project and will immediately respond to correspondence initiated 
by the client, EPA, IBP, Indiana Department of Environmental Management (IDEM), and other 
parties involved in the project. 
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About BCA Environmental Consultants, LLC: Established in 1987, BCA is a broad-based 
environmental, health, and safety consulting firm with a strong reputation for giving clients high 
quality environmental consulting services.  BCA's reputation as a leader in the environmental 
consulting field, including brownfield investigation, is based upon quality service.  We are proud 
of our relationship with the regulatory agencies and strive to maintain strong communications with 
the agencies for our clients.  
 
BCA understands the concerns about environmental liability that municipalities, potential property 
owners, and developers experience.  To each of our projects, we bring the necessary tools to 
address these challenges.  We regularly assist our clients to obtain the funds to investigate and 
remediate properties including insurance recovery, grants, and loan funding, and we work with 
attorneys to help expedite the process, so property transactions can be completed.  BCA assists 
clients to develop long-term funding strategies to address brownfields and helps design solutions 
that maximize the benefit to the community through leveraged funds, transforming blighted and/or 
underdeveloped properties into productive community assets to facilitate economic growth and a 
healthier community. 
 
BCA has provided Phase I, Phase II, site remediation, and other environmental consulting services 
at over 1,000 sites in 31 states. BCA has provided brownfield redevelopment services (funding 
support, brownfield surveys, redevelopment planning, investigations and remediation) for over 40 
cities and other local governments in Indiana since 2000. Some of our representative recent 
projects and corresponding references pertinent to the proposed project are given in Section 4.0 
below.  
 
As a part of the management and implementation of EPA and IBP funded projects, BCA has 
created, received approval for, and implemented hundreds of documents including QAPPs, Health 
and Safety Plans, Site Remedial Action Plans (RAPs), Analysis of Brownfields Cleanup 
Alternatives (ABCAs) and other documentation and reporting required by both the EPA and IBP. 
 
BCA understands that simply investigating the environmental conditions of a brownfield does not 
complete the goal of the client.  BCA’s experience in developing funding strategies in all phases 
of an environmental investigation allows us to help clients continue projects beyond their EPA 
assessment grant funding through cleanup.  Several loan and grant funding opportunities exist to 
provide some or all of the financial assistance needed to clean up many brownfield properties.  
BCA will work with the Coalition to evaluate funding sources which go beyond the limits of the 
EPA grant and develop strategies to use the most viable and applicable sources, at the direction of 
the client, to clean up environmentally impacted sites and facilitate redevelopment.  BCA has 
assisted Coalition communities to take advantage of available funding opportunities in the past 
and will continue to do so as a part of this contract. 
 
Some of the funding sources BCA frequently assists clients to utilize for brownfield redevelopment 
include: 
 

• Revolving Loan Fund (RLF)  
• State Revolving Fund (SRF)  
• U.S. EPA Brownfield Grants  
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• Department of Housing and Urban Development (HUD) Funding 
• Office of Community and Rural Affairs (OCRA) Funding 
• Section 128a Federal Funding 
• Insurance Funding  
• Developer Investment 

 
BCA has successfully leveraged each of these funding sources for our client communities.  Our 
relationship with regulatory authorities and funding administrators often enables our team to assist 
clients to obtain the needed additional capital to complete a brownfield redevelopment project.  
Our extensive funding experience makes us capable of completing brownfield redevelopment 
projects allowing our client communities to market these sites to developers with confidence, often 
creating jobs, tax base, and prosperity when redevelopment is complete.  
 
BCA will work with the Coalition to evaluate these funding sources and develop strategies to use 
the most viable and applicable sources, at the direction of the Coalition staff, to clean up 
environmentally impacted sites and facilitate redevelopment.   
 
About Seratech Drilling & Exploration: Seratech will be a partner to BCA for this project, 
providing drilling/probing services. Seratech is a full-service drilling company providing a wide 
range of services including direct push technology soil borings, temporary groundwater well 
installation, permanent groundwater monitoring well installation, hollow stem auger soil borings 
and groundwater well installation, in-situ remediation injection, soil gas sampling, monitoring well 
abandonment, etc.  Seratech’s work supports site characterization and remediation projects 
conducted by consultants, industry and regulators.  Seratech prides itself on offering state-of-the-
art direct push technology, skilled and highly experienced personnel, and competitive prices, 
gaining a reputation for outstanding service and reliability in the geotechnical drilling, 
environmental drilling, engineering and construction industries.  Seratech is a private, minority 
owned, small business with offices in South Bend, IN and Indianapolis, IN. 
 
About Environmental Incorporated: Environmental Incorporated (EI) will be a partner to BCA 
for this project and will complete the Phase I ESAs under this contract. EI is an environmental 
consulting and service company formed in 1996 with offices located in Valparaiso and Michigan 
City, Indiana.  EI provides a full spectrum of environmental services including site characterization 
services, Phase I and II Environmental Site Assessments, brownfields identification/ 
assessment/cleanup activities, remediation implementation/oversight, regulatory negotiation, 
public information/liaison, site monitoring/statistical evaluations and site corrective 
actions/closure.  EI is specifically experienced in the regulatory programs of the IDEM with 
expertise in the Brownfields Program, Solid Waste Division, Voluntary Remediation Program, 
Leaking Underground Storage Tank Program and State Cleanup Program with significant 
experience in obtaining site closure for sites enrolling in each of these programs.  EI has experience 
in providing environmental services through conducting numerous projects serving Regional steel 
mills, local and national small to mid-size manufacturing and service industries, attorneys, 
financial institutions, property developers and local municipalities.  
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Neither BCA nor EI have DBE status.  However, our partner, Seratech is a DBE (minority-owned).  
 
The experience and technical ability of the BCA Team’s staff well equips us to complete the goals 
outlined in the project plan.  Some tasks that are required to complete the goals of the project plan 
such as laboratory, private utility location services, and geophysical services will be completed by 
subcontractors who specialize in those tasks.  The BCA Team regularly works with multiple firms 
in these areas of discipline and will negotiate, through solicitation of multiple bids, a competitive 
rate for subcontractor tasks.  In accordance with the U.S. EPA Disadvantaged Business Enterprise 
(DBE) program and 40 CFR Part 33, the BCA Team will provide opportunity for DBE 
subcontractors to participate in the project.  The BCA Team has a successful track record of 
engaging DBE qualified subcontractors and will seek to meet these goals for the Coalition grant 
program.  Though we have not yet retained them, the BCA Team has already identified EPA-
certified DBE subcontractors qualified to provide services in support of this contract.  
 

1. Geosearch – Environmental Database Research 
2. LSAI – Analytical Laboratory 

 
MBE/WBE partners’ certification with DBE designation, USEPA Forms 6100-3, and 6100-4 are 
all included in Attachment 1.  LSAI’s NELAP Certification is also included in Attachment 1. 
Though the State of Indiana has confirmed Seratech as a DBE, they have not yet received the 
certificate.  We will forward the certificate to NIRPC immediately upon receipt, which is expected 
any day.
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BCA’s staff is fully experienced in funding development, grant implementation and management, 
brownfield inventories, community outreach, environmental investigations, remediations, and 
redevelopment of brownfield properties.  BCA’s staff has the experience to successfully perform 
all contracted work, has a track record of meeting schedules and budgets, and constantly develops 
and implements cost effective designs. 
 
BCA’s technical staff has numerous environmental professionals with extensive experience in 
managing complex projects in all the phases required of the proposed work.  BCA will manage 
the overall contract, ensure quality control, and provide technical review of project deliverables.  
The following resumes outline the experience of key personnel assigned to this project.  In addition 
to the key staff who’s resumes are included below, BCA has additional staff to provide field, 
technical, and administrative support for this contract.  These include environmental scientists, 
geologists, engineers, and administrative professionals.    
 
BCA has assigned Joel Markland as the primary contact person and government liaison for this 
project.  Mr. Markland can be reached at BCA’s office in Indianapolis at the following address: 
 

Joel Markland, President 
BCA Environmental Consultants, LLC 

7202 E. 87th Street, Suite 110 
Indianapolis, IN 46256 
317-578-4233 (office) 

317-578-4250 (fax) 
317-319-8673 (cell) 

jmarkland@bcaconsultants.com 
 
Mr. Markland will also provide assistance in public communication and governmental 
coordination as needed.  Mr. Markland has nearly 25 years of experience in environmental 
consulting and has been involved with numerous investigation/remediation, and redevelopment 
projects.  Mr. Markland is experienced in funding development, brownfield inventories, 
brownfield committees, public meetings, environmental investigation, remediation, and 
redevelopment of brownfield properties.  Mr. Markland will work with the Coalition, local 
governments, and regulators to coordinate the project activities and can facilitate public meetings 
(in conjunction with the client). 
 
BCA has assigned Mr. John Kilmer, CHMM, V.P. Technical Services, as the Senior Project 
Manager/Engineer, and will provide corporate QA/QC oversight for this project.  He qualifies as 
an Environmental Professional (per AAI) and has had extensive experience in managing complex 
environmental investigation and remediation projects in all tasks required of the proposed project.  
Mr. Kilmer will manage the overall contract, ensure quality control and provide technical review 
of the work.  Mr. Kilmer will directly supervise Key Personnel performing individual tasks 
involved in this project.  Mr. Kilmer has 34 years of experience conducting environmental 
investigation/remediation and provided oversight on all of the BCA projects listed in Section 4.0.  
The example projects listed in Section 4.0 are similar to the proposed work and illustrate his:  
 

• expertise to perform the requested work; 

mailto:jmarkland@bcaconsultants.com
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• track record in meeting schedule and budgets; 
• ability to develop and implement cost-effective designs. 

 
BCA has assigned Mr. David Scovel, LPG, as the Project Manager/Senior Geologist, and he will 
provide the day to day management of this project.  Mr. Scovel has 17 years of experience 
providing similar services for brownfields grants BCA he has administered and managed for other 
clients. In addition, Mr. Scovel brings a high level of GIS, GPS, and computing experience to the 
contract, and qualifies as an Environmental Professional (per AAI).   
 
The BCA Team has assigned Mr. Thomas Stevenson, Project Manager (EI), as the team lead for 
Phase I ESAs.  Mr. Stevenson has extensive experience providing similar services.  In fact, he has 
provided the same servicers for Michigan City under previous EPA Brownfields Grants and other 
contracts for which EI provided consulting services to the Coalition. 
 
BCA has assigned Mr. Nivas Vijay, CHMM, Principal with Seratech, as the lead drilling/probing 
partner for this project.  Mr. Vijay has extensive experience providing similar services, including 
for other EPA Brownfields Grants in both Central and Northern Indiana. 
 
For the additional task assignments under the proposed project, BCA has designated Mr. Dan Rust, 
Project Geologist and Mr. Rod Manny, Staff Geologist, to complete tasks associated with 
environmental assessment of properties under this project.  Mr. Rust has 4 years’ experience 
managing dozens of field operations related to environmental investigation and remediation of 
both petroleum and hazards substances.  Mr. Manny has 18 months of experience and has 
conducted all aspects of field activities necessary to successfully complete the environmental 
investigation activities subject to this RFQ.  
 
Resumes of the proposed team are included in Attachment 2. An organizational chart of the 
proposed team is included below: 
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The BCA Team’s long history working with our client communities on EPA Brownfields 
Assessment Grants as well as our extensive experience assisting clients with brownfield 
investigation and remediation projects makes our firm uniquely qualified to provide the services 
requested in this RFQ. 
 
The BCA Team has extensive experience administering and providing technical expertise for EPA 
Brownfields Assessment Grants to successfully complete grant funded redevelopment projects. 
For these projects, the BCA Team completed the following work elements, all of which will be a 
part of the Coalition’s EPA Brownfield Assessment Grant: funding development, Phase I / II 
ESAs, Asbestos Surveys, and cleanup planning with environmental closure via Environmental 
Restrictive Covenants with IDEM. In the past 5 years, the BCA Team has administered and 
implemented EPA Assessment Grant Programs for 11 grant communities, including Logansport, 
Lawrence, Indianapolis, South Bend, Lake Station, Plymouth, Columbus, Bloomington, 
Jeffersonville (2 grants), and Michigan City.  Each of these grants was successfully completed on 
or ahead of schedule, on budget, and has resulted in over $540M in leveraged investment. As a 
result of these efforts, the BCA Team is well prepared to assist the Coalition with administering 
and implementing their EPA Brownfields Assessment Grant.  For each of these, the BCA Team 
prepared the QAPP (11 total), dozens of SAPs/HASPs, Phase I and II ESAs, cleanup and reuse 
planning documents, etc. 
 
In addition, the BCA Team has worked extensively with the Indiana Finance Authority (IFA)/IBP  
staff since 2000 on grants and projects for numerous client communities such as Lawrence, Lake 
Station, Indianapolis, Bloomington, Plymouth, Michigan City, Columbus, Terre Haute, 
Logansport, Anderson, Portland, South Bend, Speedway, Elkhart, Jeffersonville, and Union City 
to list a few.  The BCA Team has conducted numerous brownfield assessment and remediation 
projects under contract with these communities.  The BCA Team completed many of these projects 
from beginning to end, meaning our firm completed the Phase I ESA, Phase II ESA(s), 
remediation, and often assisted clients to obtain closure letters from IDEM/IFA/IBP.  Consulting 
provided by the BCA Team for each of these projects was completed at or under budget.     
 
The BCA Team has performed all of the elements of the Coalition EPA brownfields assessment 
grant tasks for these clients and has assisted these communities to realize the redevelopment 
potential made available through EPA funding and other leveraged finance sources.  Descriptions 
for several of these projects as well as associated references follow: 
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USEPA COMMUNITY WIDE BROWNFIELD ASSESSMENT, PHASE I & PHASE II 
ESAs, REMEDIATON SERVICES, FUNDING DEVELOPMENT 
Lawrence, Indiana 
 
 
                            
 
 
 
 
 
 
 
 
 
 
 

 

 

EPA Brownfields Grant Summary: 
 

• FY2015 Brownfield Assessment Grant 
o $400,000 (haz & petroleum) 
o 3 yr. grant period, funds expended on time 

 
EPA Brownfields Grant Project Description: 

BCA successfully completed the FY2015 U.S. EPA 
Brownfields Assessment Grant application in the amount 
of $400,000 and was awarded the environmental 
consulting contract in the fall of 2015 to support 
brownfield redevelopment efforts in Lawrence.  Under 
this grant, and at the direction of the City, BCA completed 
a brownfield inventory, QAPP, eligibility determinations, 
EPA reporting (including Quarterly Reports, ACRES 
submittals, annual reports, and MBE/WBE reports), and 
grant administration and implementation.  BCA 
conducted 11 Phase I Environmental Site Assessments 
and 11 Phase II Environmental Site Assessments.  BCA 
also completed six (6) cleanup planning tasks (Comfort 
Letter and Site Status Letter requests to IDEM, developing 
cleanup guidelines, and cleanup funding development through insurance archaeology). The grant 
was completed in 2018, leveraging an estimated $29.1M in investment to date and bringing 230 
new jobs to the community.  As a result of the success of the FY2015 Assessment Grant, BCA 
successfully assisted the City of Lawrence in applying for and being selected for a FY2019 EPA 
Brownfields Assessment Grant totaling $300,000 for which we will provide administrative and 
management services. 
  

Client: 

City of Lawrence, Indiana 
 
Services Provided:  

Grant Application, QAPP, HASP, 
Phase I ESAs, Phase II ESAs, 
Asbestos Inspections, Cleanup 
Planning 
 
Timeline: 

 2012-Present 
 
Key Personnel: 

-Joel Markland, President – 
Brownfield Coordinator, community 
outreach, grant administration 
oversight 

-John Kilmer, VP Tech. Svc. – Senior 
Project Manager, QA/QC oversight 

-Len Hinrichs, L.P.G. – Grant 
Administrator/Manager, technical 
oversight 

- David Scovel, L.P.G – Project 
Manager 

-Jacob Teuschler, Env. Sci. – Project 
Manager 

-Dan Rust, Geologist – Project 
Geologist 

-Rod Manny, Geologist – Staff 
Geologist 

 
Reference: 

Mr. Cameron Starnes, Director 
Lawrence Economic Development 
9001 East 59th Street 
Lawrence, IN 46216 
317-542-4461 
CStarnes@taftlaw.com 
 

mailto:CStarnes@taftlaw.com


IV. BCA TEAM QUALIFICATIONS 

Page 11 
    

USEPA COALITION BROWNFIELDS ASSESSMENT GRANT, PHASE I & PHASE II 
ESAs, GRANT APPLICATION SERVICES, STRATEGIC PLANNING, & COST 
RECOVERY FUNDING DEVELOPMENT  
Logansport, Indiana 
 

 

EPA Brownfields Grant Summary: 
 

• FY2012 Brownfield Coalition Assessment Grant 
o $686,500 (haz & petroleum) 
o 3 yr. grant period, received 1 yr. 

extension, completed in 4 yrs. 
• FY2017 Brownfield Coalition Assessment Grant  

o  $600,000 (haz & petroleum) 
o 3 yr. grant period, project ongoing, 77% 

of funds expended to date, 11 months 
remaining 

 
EPA Brownfields Grant Project Description: 

BCA successfully completed the U.S. EPA Coalition 
Assessment Grant application in the amount of $686,500 
and was awarded the environmental consulting contract 
in the fall of 2012 to support brownfield redevelopment 
efforts in Logansport and Coalition communities.  Under 
this grant, and at the direction of the City of Logansport, 
BCA completed a brownfield inventory, community 
outreach activities, QAPP, eligibility determinations, 
EPA reporting (including Quarterly Reports, ACRES 
submittals, annual reports, and MBE/WBE reports), and 
grant administration and implementation.  BCA 
conducted 24 Phase I Environmental Site Assessments 
and 22 Phase II Environmental Site Assessments 
(including Asbestos Inspections and an Asbestos Management Plan).  BCA also completed nine 
(9) cleanup planning tasks (Comfort Letter and Site Status Letter requests to IDEM and cleanup 
funding development through insurance archaeology).  EPA grant activities conducted by BCA 

Client: 

City of Logansport, Indiana 
 

Services Provided:  

Grant Application Services, 
Funding Development, 
Brownfield Inventory, Community 
Outreach, QAPP, ABCA, HASP, 
Eligibility Determinations, Phase I 
ESAs, Phase II ESAs, Site Closure  
 

Timeline: 

2002-present 
 

Key Personnel: 

-Joel Markland, President – 
Brownfield Coordinator, 
community outreach, grant 
administration oversight 

-John Kilmer, VP Tech. Svc. – 
Senior Project Manager, QA/QC 
oversight 

-David Scovel, L.P.G. – Grant 
Administrator/Manager, 
technical oversight 

-Len Hinrichs, L.P.G. – Project 
Manager 

-Jacob Teuschler, Env. Sci. – 
Project Scientist 

-Dan Rust, Geologist – Project 
Geologist 

-Rod Manny, Geologist – Staff 
Geologist 

 
 

Reference: 

Mercedes Brugh, Deputy Mayor 
601 E. Broadway, Room #200 
Logansport IN 46947 
574-753-2551 
mbrugh@cityoflogansport.org 

mailto:jmarkland@bcaconsultants.com
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have leveraged millions in additional investment on the sites investigated and nearly 100 jobs were 
created to date.  BCA also assisted Logansport to obtain a second EPA Brownfields Assessment 
Grant totaling $600,000 in 2017 and has been selected to manage and implement this grant as well.  
To date, BCA has completed 10 Phase I ESAs, 15 Phase II ESAs, and cleanup planning on one (1) 
site. 
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USEPA COMMUNITY WIDE BROWNFIELDS ASSESSMENT GRANT, PHASE I & PHASE 
II ESAs, GRANT APPLICATION SERVICES, STRATEGIC PLANNING, & REMEDIATION 
SERVICES 
Bloomington, Indiana 

   

EPA Brownfields Grant Summary: 
 

• FY2012 Brownfield Assessment Grant 
o $200,000 (haz) 
o 3 yr. grant period, funds expended in 20 

months 
• FY2017 Brownfield Assessment Grant  

o  $300,000 (haz & petroleum) 
o 3 yr. grant period, project ongoing, nearly 

68% of funds expended to date, 11 months 
remaining 

 

EPA Brownfields Grant Project Description: 

BCA successfully completed two (2) U.S. EPA 
Community-Wide Brownfield Assessment grant 
applications ($500,000 combined) and was awarded the 
work in 2013 and 2017 to provide associated 
environmental consulting services, including developing 
a brownfield inventory, community outreach, QAPP, 
eligibility determinations, EPA reporting (including 
Quarterly Reports, ACRES submittals, annual reports, 
and MBE/WBE reports), and grant administration and 
implementation.  To date, BCA has conducted 11 Phase I 
Environmental Site Assessments and 16 Phase II 
Environmental Site Assessments.  BCA also completed 
six (6) cleanup planning tasks (Comfort Letter and Site 
Status Letter requests to IDEM, developing cleanup 
guidelines, and cleanup funding development through 
insurance archaeology). BCA’s environmental work has 
resulted in over $200M in leveraged funding to date. 
 
Additional Projects: 

In addition, BCA has assisted the City of Bloomington to 

Client: 

City of Bloomington, Indiana 
 

Services Provided:  

Grant Application Services, Long 
Term Redevelopment Planning, 
Phase I ESAs, Phase II ESAs, 
Regulatory Negotiations, Bid 
Specifications and Public Bidding 
Support, Remediation Oversight, 
Site Closure. 
 

Timeline: 

 2000-Present 
 

Key Personnel: 

-Joel Markland, President – 
Brownfield Coordinator, 
community outreach, grant 
administration oversight 

-John Kilmer, VP Tech. Svc. – 
Senior Project Manager, QA/QC 
oversight 

-Len Hinrichs, L.P.G. – Grant 
Administrator/Manager, 
technical oversight 

-Jacob Teuschler, Env. Sci. – 
Project Manager 

-Dan Rust, Geologist – Project 
Geologist 

-Rod Manny, Geologist – Staff 
Geologist 

-Cameron Schipp – Field 
Geologist 

 

References: 

Alex Crowley, Director 
City of Bloomington, Office of 
Sustainable Development 
401 N Morton St. Suite 150 
Bloomington, IN 47402 
812-349-3477 
crowleya@bloomington.in.gov 
 
Dave Williams, Director 
City of Bloomington Parks, 
Operations & Development 
401 N Morton St. Suite 250 
Bloomington IN 47402 
812-349-3706 
williamd@bloomington.in.gov 

https://www.google.com/url?sa=i&rct=j&q=&esrc=s&source=images&cd=&cad=rja&uact=8&docid=vi2Hfq2mKQi8_M&tbnid=kve5mEx6ZUADVM:&ved=0CAUQjRw&url=https://bloomington.in.gov/b-line&ei=W5b7U5zaKtWAygTiu4FY&bvm=bv.73612305,d.aWw&psig=AFQjCNFKa2xPk_yaLj30EgZ98hrOKz6yIQ&ust=1409081792238264
mailto:mbrugh@cityoflogansport.org
mailto:williamd@bloomington.in.gov
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secure $1.25M in EPA and Indiana Finance Authority funds to investigate and remediate sites. 
 
BCA worked with the City of Bloomington to plan for environmental investigation and eventual 
remediation of both the McDoel Switchyard and the B-Line Trail.  BCA identified multiple 
funding sources to address the investigation and remediation needs of the B-Line.  Following the 
investigation of the B-Line Trail corridor and in cooperation with the design engineer and 
landscape architect, BCA assisted the City of Bloomington to develop a strategy of remediation 
which integrated the construction of the linear park, trail segments and landscaping with soil cover 
for the contaminant.  This process of “build to remediate” is creative, unique, and innovative.  BCA 
prepared bid specifications and provided remediation oversight and documentation for the project.  
By completing remediation and redevelopment activities simultaneously, overall redevelopment 
costs were reduced by 30%.    BCA’s efforts helped make the B-Line Trail an award-winning, 
first-of its kind benchmark for rail-trail remediation and redevelopment project.  Currently, BCA 
is part of a design team taking a similar approach to the remediation of the McDoel Switchyard, 
currently being developed into Bloomington Switchyard Park (remediation/construction slated to 
be complete by Spring, 2020). 
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USEPA COMMUNITY WIDE BROWNFIELDS ASSESSMENT GRANT, PHASE I AND 
PHASE II ESAs, STRATEGIC PLANNING, & REMEDIATION SERVICES 
Jeffersonville, Indiana 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
EPA Brownfields Grant Summary: 
 

• FY2014 Brownfield Assessment Grant 
o $400,000 (haz & petroleum) 
o 3 yr. grant period, funds expended in 32 

months 
• FY2018 Brownfield Assessment Grant  

o  $300,000 (haz & petroleum) 
o 3 yr. grant period, project ongoing, 20% of 

funds expended to date, 23 months 
remaining 

 

EPA Brownfields Grant Project Description: 

In 2016, BCA was selected by Jeffersonville to provide 
environmental consulting services associated with a 
FY2014 EPA Brownfields Assessment Grant, including 
developing a brownfield inventory, QAPP, eligibility 
determinations, EPA reporting (including Quarterly 
Reports, ACRES submittals, annual reports, and 
MBE/WBE reports), and grant administration and 
implementation.  BCA was retained after the City chose 
to end their working relationship with the previously 
selected consultant.  Under the grant, 10 Phase I ESAs and 
11 Phase II ESAs were completed, and seven cleanup plans were completed.  Of these, BCA 
completed 3 Phase I ESAs, 9 Phase II ESAs, and 4 cleanup plans.  BCA also assisted Jeffersonville 
to obtain a second EPA Brownfields Assessment Grant totaling $300,000 in 2018 and has been 
selected to manage and implement this grant as well.  To date, BCA has completed 1 Phase II ESA 
under this  

Client: 

City of Jeffersonville, Indiana 
 
Services Provided: 

Phase I ESAs, Phase II ESAs, 
Remediation Work Plans, 
Regulatory Negotiations, U.S.EPA 
& Indiana Finance Authority Grant 
Application Services, Long Term 
Redevelopment Planning 
 
Timeline: 

 2009-Present 
 
Key Personnel: 

-Joel Markland, President – 
Brownfield Coordinator, 
community outreach, grant 
administration oversight 

-John Kilmer, VP Tech. Svc. – 
Senior Project Manager, QA/QC 
oversight 

-Len Hinrichs, L.P.G. – Grant 
Administrator/Manager, 
technical oversight 

- David Scovel, L.P.G – Project 
Manager 

-Dan Rust, Geologist – Project 
Geologist 

-Rod Manny, Geologist – Staff 
Geologist 

 
Reference: 

Ms. Delynn Rutherford 
Grant Administrator 
500 Quartermaster Ct, Rm. 257 
Jeffersonville, IN 47130 
812-280-3802 
DRutherford@CityofJeff.net 

mailto:DRutherford@CityofJeff.net
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grant.  BCA’s work helped the City leverage an estimated $60M in private and public investment, 
with potentially millions more in the future.   
 
Additional Projects: 

BCA helped Jeffersonville to facilitate the redevelopment of an abandoned gas station along one 
of the main thoroughfares leading into the city.  BCA helped to obtain grant funding using the 
State Revolving Fund for the investigation, remediation, and partial demolition of the building on 
the site.  BCA performed multiple investigations including a Phase I ESA, two (2) Phase II ESAs, 
and an asbestos inspection on the site.  BCA also provided the remediation and demolition 
oversight. Remediation included excavation of over 6,000 tons of soil for off-site disposal, and 
groundwater was remediated through oxidation and enhanced bioremediation using in-situ 
chemical oxygen injection.  In all, BCA assisted the City to leverage over $800,000 in grant 
funding to redevelop the site, completing the project $160,000 under budget. 
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USEPA BROWNFIELDS COALITION ASSESSMENT GRANT, PHASE I & PHASE II 
ESAs, GRANT APPLICATION SERVICES, & INSURANCE RECOVERY FUNDING 
DEVELOPMENT 
Plymouth, Indiana 

 
  
 
 
 
 
 
 
 
 
 
 
 

EPA Brownfields Grant Summary: 
 

• FY2014 Brownfield Assessment Grant 
o $600,000 (haz & petroleum) 
o 3 yr. grant period, funds expended on time 

 
EPA Brownfields Grant Project Description: 

BCA successfully completed the FY2014 U.S. EPA 
Coalition Assessment Grant application in the amount of 
$600,000 and was awarded the environmental consulting 
contract in the fall of 2014 to support brownfield 
redevelopment efforts in Plymouth and Coalition 
communities (Marshall County & Town of Bourbon).  
Under this grant, and at the direction of the City of 
Plymouth, BCA completed a brownfield inventory, 
community outreach activities, QAPP, eligibility 
determinations, EPA reporting (including Quarterly 
Reports, ACRES submittals, annual reports, and 
MBE/WBE reports), and grant administration and 
implementation.  BCA completed environmental 
investigations on 15 sites under the grant.  On one such site, 
a former gas station, contamination was identified, insurance funding was secured, and over 
$300,000 in insurance funding has been leveraged to date to defray the costs of addressing the 
environmental impacts on the site.  The grant was completed in 2017, leveraging an estimated 
$2.2M in private and public investment to date with significant future leveraging anticipated.   
 

Additional Projects: 

BCA completed an environmental investigation of a former city garage property contaminated 
with petroleum.  Through negotiations with IDEM, BCA assisted the City and the property buyer 
to receive a Comfort Letter.  BCA was also able to secure a Site Status Letter, giving the site 
closure status with IDEM. 

Client: 

City of Plymouth, Indiana 
 
Services Provided:  

Grant Application, QAPP, 
HASP, Phase I ESAs, Phase II 
ESAs, Asbestos Inspections, 
Insurance Recovery Funding 
Development 
 
Timeline: 

 2014-Present 
 
Key Personnel: 

-Joel Markland, President – 
Brownfield Coordinator, 
community outreach, grant 
administration oversight 

-John Kilmer, VP Tech. Svc. – 
Senior Project Manager, 
QA/QC oversight 

-David Scovel, L.P.G. – Grant 
Administrator/Manager, 
technical oversight 

- Len Hinrichs, L.P.G – Project 
Manager 

-Dan Rust, Geologist – Project 
Geologist 

 
Reference: 

Mayor Mark Senter 
124 N. Michigan Street 
Plymouth IN 46563  
574-936-6717 
mayor@plymouthin.com 

mailto:mayor@plymouthin.com
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As indicated in the approved Work Plan, four tasks are outlined for this project.  Collecting, 
generating, and reporting high quality, reproducible data is a critical component in any 
environmental project. Quality data is particularly important to the work under this proposal, 
allowing the Coalition to make well informed decisions regarding its redevelopment efforts. The 
BCA Team has prepared quality assurance plans and documents (e.g., Quality Assurance Project 
Plans, or QAPPs) for dozens of EPA Brownfields and other commercial projects and is familiar with 
the contents, procedures, and standards associated with these quality programs.  In addition, the BCA 
Team has structured its organization to conform to the quality process and principles contained in 
these plans.  
 
The BCA Team’s quality control program includes three components:  the QAPP, client 
coordination, and deliverables review. 
 

1) QAPP.  The purpose of the QAPP is to establish all sampling and analytical procedures 
necessary to ensure that the analytical data set supports the project goals objectives.  

2) Client Coordination.  The BCA Team will coordinate with the Coalition to ensure goals 
and objectives are clearly understood and implemented. 

3) All BCA draft deliverables (e.g. the QAPP, Phase I ESAs, Phase II ESAs, and 
remediation plans) will be reviewed internally by qualified professionals including 
Licensed Professional Geologists (David Scovel or Len Hinrichs) and Certified 
Hazardous Materials Manager/Engineer (John Kilmer) to ensure that the standard of 
ordinary professional care is met.  Review of the documents will be conducted prior to 
release to the Coalition, IBP, and EPA.  Documentation will include internal notes with 
sign-off indicated by final signatures. 

 
TASK 1 – PROGRAMMATIC & OUTREACH 
Programmatic: The BCA Team will provide technical assistance and updates regarding grant 
activities throughout the project period and will inform and advise the Coalition as the client makes 
decisions related to grant funded projects. 
 

• Coordination – The BCA Team will consult with the Coalition, IBP, and the EPA to manage 
the grant’s CA.  This coordination will include meetings with regulators, Coalition, local 
governments, and redevelopment and economic development authorities as needed.  The 
BCA Team, upon request from the Coalition, will also meet with the regional County Health 
Departments to share information regarding area brownfields and their threat to human health 
and the environment. 

 
• Reports & Other Correspondence – The BCA Team will prepare quarterly reports which are 

due 30 days after the end of each quarter throughout the grant period.  Quarterly Reports will 
include a summary of task specific activities as outlined in the approved Work Plan.  The 
BCA Team will complete the Quarterly Reports by their due date.  The EPA views the timely 
submission of compliant Quarterly Reports as an important aspect of the grant recipient’s 
responsibilities.  These reports provide a summary of the tasks completed and the funds 
expended for each quarter throughout the grant cycle.  The BCA Team has completed 
hundreds of timely, thorough and compliant Quarterly Reports to the EPA project 
management staff and will provide similar services to the Coalition for this project.  A sample 
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Quarterly Report submitted by The BCA Team on behalf of a current EPA grant recipient 
client (City of Bloomington) and approved by the EPA Project Manager/Project Officer is 
included in Attachment 3.  
 
The ACRES database is a tool used by the EPA to quantify the specifics of activities funded 
by the grant and the investment leveraged by the grant funding.  It is also used to compile 
data presented to Congress by the EPA when requesting budget allocations for brownfield 
grants.  This information includes the site name, investigations completed, the chemicals of 
concern on a site, the contamination identified on a site, the site size, the planned and 
completed remediation, funds leveraged for cleanup and redevelopment, jobs created, etc.  
The BCA Team will enter data into the ACRES database as information becomes available 
for each project completed with grant funding.  Because this data is essential for future EPA 
Brownfields funding, accurate and complete data entry is critical.  The BCA Team is 
experienced in entering ACRES data and has provided this service to other EPA grant clients, 
including communities in Northwest Indiana.  A sample ACRES entry submitted on behalf 
of a current EPA grant recipient client by The BCA Team is included in Attachment 4. 
 
The BCA Team will also assist the Coalition to complete annual reports, MBE/WBE 
Utilization Reports, and other correspondence with the EPA, IDEM, and IBP.  An open, 
accurate, and timely dialogue and record of reporting is important to maintain favorable 
status with the regulatory authorities.  Accurate, successful, and timely reporting will help 
establish a clear commitment from the Coalition that the funds provided by the EPA will be 
used efficiently and effectively and provide the EPA the data needed to report successful 
leveraging efforts of the Coalition and other selected grant recipients. 
 

• Updates for the Coalition – The BCA Team will frequently communicate with and provide 
updates to the Coalition’s Project Manager throughout the cooperative agreement period.  
Communication will include phone calls, emails, and in person meetings with the NIRPC 
staff to discuss program management issues and strategies and to provide progress updates.  
By maintaining a close dialogue with the client, the benefits of the project outputs/outcomes 
will be maximized, and the Coalition will most effectively leverage the grant funding 
received. 

  
Outreach: Involvement of key stakeholders and the general public is integral for a successful 
brownfield redevelopment program.   For the many communities that the BCA Team has worked 
with to complete EPA Assessment Grant activities in the past, we have found that the more informed 
and involved stakeholders are, the more successful a brownfield program becomes.  The BCA Team 
will assist the Coalition to develop strategies to garner public input on plans and progress of 
investigation and cleanup activities.   
 
The BCA Team will help facilitate public meetings throughout the grant period.  These meetings 
will be used to get key stakeholders and the public involved in the Coalition’s brownfield 
redevelopment program.  This involvement is integral to the success of the grant and associated 
efforts.  The BCA Team will work with the Coalition to develop outreach materials to be used as an 
instrument to educate stakeholders and local economic development organizations on the benefits 
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of the grant and how it can be used as a tool to increase development and economic growth.  Such 
assistance includes developing: 
 

• public presentation materials (e.g. PowerPoints) to disseminate information related to grant 
activates and the associated benefits; 
 

• press releases and information via interviews and other media interaction to local 
broadcasting outlets for the duration of the grant cycle.  This earned media will provide 
favorable publicity through widely distributed outlets and provides opportunities to 
broadcast information to a broad audience of residents and stakeholders; 

 
• social media and interaction with other local media to provide a comprehensive and thorough 

means to disseminate grant related information; 
 

• brownfields fact sheets and other Coalition meeting handout materials to provide answers to 
frequently asked questions related to the grant and the planned outcomes as well as their 
benefits; and 
 

• updates to the Coalition website to reflect brownfield activities conducted during the grant 
period.  This may include the preparation of project summaries, fact sheet information, and 
announcements regarding public meetings and participation opportunities. 

 
If requested, The BCA Team can assist the Coalition to utilize other resources to disseminate grant 
related information and activities.  The BCA Team has helped develop similar outreach materials in 
the past and will tailor materials specific to the Coalition’s Brownfields Grant effort. 
 
The BCA Team has facilitated dozens of unique community engagement events to gain support and 
educate the public and other stakeholders in brownfield redevelopment.  These events have included 
neighborhood meetings, town hall meetings, presentations to public commissions and boards, 
charrettes, and Technical Assistance to Brownfields (TAB) visioning sessions.  At these events, the 
BCA Team has provided technical support and educational materials to help stakeholders understand 
the value of brownfield redevelopment and help alleviate related concerns.   
 
For example, the BCA Team has worked with the EPA's TAB Communities Program which provides 
no-cost technical assistance to communities and other stakeholders on brownfields issues with the 
goal of increasing the community's understanding and involvement in brownfield cleanup and 
revitalization and helping to move brownfields sites forward toward cleanup and reuse.  The 
program’s assistance is tailored to the specific needs of the community.  TAB provides assistance 
through a variety of workshops which address a wide range of brownfield issues and can be tailored 
to community need. If directed by the Coalition, the BCA Team will coordinate with TAB to develop 
technical presentations, workshops, and seminars, complete strategic planning and redevelopment 
visioning workshops, and other public outreach services that may help to leverage EPA funding and 
maximize the redevelopment potential of brownfields targeted by this grant. 
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The BCA Team will leverage our experience to maximize the benefits of public meetings.  For 
example, if directed by the Coalition staff, the BCA Team will facilitate a public meeting with 
targeted stakeholders (e.g. residents in the immediate area of a targeted site(s), owners of brownfield 
properties, developers, commercial real estate brokers, etc.).  After an initial presentation, the BCA 
Team’s staff can be available for one-on-one discussions with these stakeholders to discuss their role 
and offer our expertise on how the grant may help with redevelopment of the properties impacting 
them.  BCA successfully conducted a similar meeting in Logansport (see references), and as a direct 
result, three brownfield properties were investigated.  Contaminants were found at each, and BCA 
assisted the property owners to leverage private investment through liability insurance policies to 
further delineate the contaminants and eventually remediate the properties.  The BCA Team expects 
that once complete, the funding leveraged on these sites will exceed the EPA grant dollars invested 
by 15-30X (in environmental work alone).  Significant investment in redevelopment on these sites 
is also expected. 
 
TASK 2 – INVENTORY 
Using a format and template customized to the needs of the Coalition, the BCA Team will assist the 
Coalition to complete an update to their brownfield inventory and will help Coalition Staff develop 
a method to prioritize the sites listed in the inventory.  The inventory is a critical tool in the success 
of the grant process.  It is the foundation upon which the balance of the tasks outlined herewith is 
built.  As a part of this task, the BCA Team will develop a database for both existing and future 
inventoried properties.  All database files generated as a part of this project will be shared with the 
Coalition.  The BCA Team will collect and compile data for the database which will facilitate an 
efficient tracking and searching of properties.  In cooperation with the Coalition, the BCA Team will 
review IDEM and IBP databases, consider stakeholder input, and conduct ground surveys to 
determine additional properties to add to the brownfield inventory.  If the Coalition desires, the BCA 
Team will use the TAB Program’s Brownfield Inventory Tool (BIT) as a resource to develop the 
inventory.  This can enable the Coalition to coordinate their brownfield redevelopment goals with 
those of the Indiana Brownfields Program and streamlines the ACRES data entry process. 
 
The BCA Team anticipates that the initial list of sites for consideration will be completed by 
February 15, 2020.  As previously stated, the inventory will continue to be revised throughout the 
grant process as new sites are identified and redevelopment needs develop.  The inventory will 
continue to evolve and be revised through the grant process as new brownfield sites are identified 
due to changes in the property uses and as redevelopment needs change and develop. 
 
Using metrics and ranking criteria, the inventory will be prioritized based on the needs of the 
Coalition.  The ranking system will be customized, and sites will be prioritized.  For past projects, 
the BCA Team has assisted clients to rank sites on the inventory based on some of the following: 
likelihood of a successful redevelopment, scope of redevelopment planned, community input, level 
of contamination anticipated, cost of cleanup, availability of leveraged funding, investor interest, 
municipal priorities, etc. 
 
TASK 3 – SITE ASSESSMENT 
The BCA Team will complete Eligibility Determinations (EDs) for the highest priority sites where 
the Coalition desires to invest grant funding on environmental investigations.  The BCA Team 
regularly completes EDs in a thorough and comprehensive manner and formatted to meet the 
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requirements of the EPA (Section III of the FY19 Guidelines for Brownfields Assessment Grants) 
and the Indiana Brownfields Program (IBP).  Sample ED (one each for hazardous substances and 
petroleum) requests prepared by the BCA Team on behalf of a current EPA grant recipient client 
and approved by the EPA Project Manager are included in Attachment 5. 
 
The BCA Team will also assist the Coalition to develop a Property Access Agreement template.  
Using this template, access to sites approved by the EPA and/or IDEM for grant fund use will be 
granted by the property owner and will allow the BCA Team to enter the site for environmental 
assessment activities.  Property owners are often concerned with liabilities associated with 
contaminants found on their sites.  The BCA Team is experienced in talking through the options and 
the benefits of granting site access and regularly provides this service to our client communities who 
have received federal and state grant and loan assistance. 
 
In order to determine the scope and extent of contamination of each site, the BCA Team will 
complete comprehensive AAI and ASTM E1527-13 compliant Phase I ESAs.  The BCA Team has 
been a leader in brownfield development and has performed hundreds of Phase I and II ESA’s over 
the past 25 years.  Protections provided by the Small Business Liability Relief and Brownfields 
Revitalization Act of 2002 which amended CERCLA provides bona fide prospective purchaser 
(BFPP) liability protections to the user.  The BCA Team has provided professional advice to our 
clients since the passage of the 2002 amendment, guiding our clients to minimize their financial 
impact and maximize leveraged dollars to increase the benefit to the community.  The BCA Team 
will ensure that all Phase I ESAs are compliant with the most recent ASTM E1527-13 standard.  
Phase I ESAs will begin immediately after eligibility determinations are made by the EPA.  It is 
assumed that the first site will be approved for eligibility by January 15, 2020, and Phase I ESAs 
will begin immediately.  The BCA Team has completed many Phase I ESA reports for hundreds of 
Phase I ESA reports in Indiana communities funded by EPA Brownfield Grant funds.  A sample 
Phase I ESA completed by the BCA Team is available upon request. 
 
Simultaneous to the development of the initial inventory, the BCA Team will begin developing a 
QAPP for the review and approval of the EPA.  The QAPP provides documentation related to quality 
assurance practices of sampling personnel and analytical laboratories and assures that these practices 
are appropriate to produce data that meets project objectives.  An EPA approved QAPP is required 
prior to any Phase II ESA activities.  The BCA Team will participate in a pre-QAPP conference call 
with the EPA and Coalition representatives in mid-December 2019 (assumes schedules of all 
participating parties can be coordinated by the proposed date).  This call is required by the EPA.  
The BCA Team will coordinate and schedule the call immediately after being awarded the consulting 
contract associated with this RFQ (anticipated December 1, 2019).  The QAPP will be completed 
and submitted to EPA for review approximately 30 days after the pre-QAPP call.  Because of the 
BCA Team’s experience preparing EPA approved QAPPs, we are able to prepare a Draft QAPP that 
requires little, if any revision to satisfy the EPA reviewer(s) for approval/finalization.  This 
efficiency will enable the Coalition to begin Phase II ESA activities sooner and begin leveraging 
grant investment into eventual redevelopment. 
 
If the results of a Phase I ESA indicate the need for further investigation, the BCA Team will prepare 
a draft Sampling and Analysis Plan (SAP) and Health and Safety Plan (HASP) for submittal to the 
EPA Project Manager for review and approval.  Upon regulatory approval, the BCA Team will 
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schedule the field work for the Phase II.  All Phase II work will be completed in compliance with 
ASTM E1903-97 and the IDEM Remediation Closure Guide.  Phase II activities includes (but are 
not limited to) geophysical surveys to locate buried tanks, soil and/or groundwater sampling to 
determine the presence of contamination, asbestos and lead paint inspections, indoor air sampling, 
and delineation of soil and ground water contamination.  The BCA Team has completed these tasks 
for many clients in the past. A sample Phase II ESA, geophysical survey report, asbestos inspection 
report, and other investigation documents are available upon request.  The BCA Team will use our 
extensive experience with all the tools available to best evaluate data obtained through Phase II 
investigations and determine the most cost efficient, effective approach to further investigate as well 
as complete any necessary remediation. 
 
All of the appropriate programmatic documentation including the QAPP, EDs, SAPs, and HASPs 
will be submitted to and approved by the EPA Project Manager prior to the performance of Phase II 
Assessment activities. 
 
As discussed above, the ACRES database is used by the EPA to quantify the specifics of activities 
funded by the grant and the investment leveraged by the grant funding including the site name, 
investigations completed, the chemicals of concern on a site, the contamination identified on a site, 
the site size, the planned and completed remediation, funds leveraged for cleanup and 
redevelopment, jobs created, etc.  The BCA Team has provided ACRES database management for 
all clients who have received EPA grants, and maintains the database throughout the grant period.  
Sample ACRES entries completed by the BCA Team and submitted on behalf of the Coalition in 
their Brownfields Assessment Grant are included in Attachment 4.  
 
TASK 4 – CLEANUP PLANNING 
The BCA Team will work with the Coalition to conduct cleanup and redevelopment planning as 
required by IBP and other state programs for brownfields where redevelopment is imminent. These 
activities may also assist the developer when the Coalition believes that cleanup and redevelopment 
planning is the best use of grant funds. The BCA Team will work closely with the Coalition, area 
communities, IBP, IDEM, EPA, and redevelopers while considering the most appropriate remedial 
options that maximize the benefit to the health of the community, economic impacts, planned reuse 
of the site, and redevelopment potential.  Prior to initiating work associated with this task, the BCA 
Team will prepare a cost proposal for each site which will require Coalition staff approval and 
authorization.  In addition, the BCA Team will assist the Coalition and redevelopers to identify 
funding sources to complete the remediation of sites identified throughout the course of the grant 
period.  Using our contacts with site developers, and at the direction of the Coalition, the BCA Team 
will facilitate discussions between the Coalition, property owners, and the redevelopers to gauge 
interest and provide redevelopment opportunities for project sites. 
 
When applicable, the BCA Team will prepare ABCAs, RAPs, site closure letter requests (Site Status 
Letters (SSLs), No Further Action (NFA) Letters, etc.), Comfort Letters (CLs), and will complete 
clean-up funding development (e.g. insurance archeology).  The BCA Team has extensive 
experience working with the EPA and IDEM to obtain closure through SSLs and buyer protection 
through CLs for a large number of clients in Indiana, some of which are noted in Section IV. above. 
 
Cost recovery (typically through liability insurance policies) has been an extremely successful 
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funding tool for many brownfield cleanups in Indiana.  Because of this, the BCA Team works with 
many client communities as well as private property owners to help use this funding to remediate 
brownfield sites and return contaminated properties back to viable reuses.  Often, the biggest 
obstacle to making insurance recovery work in environmentally stressed properties is finding 
insurance policies.  Insurance archeologists are specialists who find these policies from a number of 
sources such as on-site files of recent site operators, historical corporate documents, financial and 
bank records, and insurance broker records among others.  They are able to find viable policies for 
coverage at a very high success rate.  This is integral to many brownfield program plans for our 
clients.  The BCA Team works regularly with insurance archeologists and with client approval, has 
subcontracted their services to find viable policies using EPA assessment grant funds.  The BCA 
Team has assembled a team of insurance archeologists and attorneys that are unmatched in 
experience and success in identifying insurance policies, analyzing the policies for the likelihood of 
a successful claim, filing a claim, and successfully winning the claim and producing funding support 
for future investigation, and if need, remediation. 
 
Using EPA grant funds to leverage insurance funding on targeted sites will bring private investment 
to the Coalition Region and allow grant funds to be leveraged more aggressively.  For sites with 
insurance coverage as described above, multiple comprehensive investigations are often not 
necessary.  Once contamination has been identified, insurance funding will cover additional 
investigation and remediation costs allowing grant funding to be used on other properties in the 
community and increasing the leveraged impact the funding will have on redevelopment. 
 
The BCA Team will work with the Coalition to maximize insurance funding on sites identified and 
investigated with the grant subject to this RFQ, allowing for more leveraged dollars to be used 
throughout the community. 
 
It is anticipated that the costs associated with Task 5 activities will vary due to the varying level of 
effort of the approaches associated with this task outlined in the Work Plan.  The BCA Team is 
committed to providing the most efficient means of completing the goals of this and all tasks in the 
project and will provide services as needed within proposed budgets. 
 
As discussed in Task 1, the BCA Team will meet with Region County Health Departments, as 
requested, to provide information regarding the Coalition’s brownfields and their threat to human 
health and the environment.
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Objective/Task Anticipated Schedule/Completion 
Date 

Representative 
Cost 

Select Qualified Environmental 
Consultant Estimated 12/1/19 N/A 

Prepare Quarterly Reports 1st due 1/30/2020 & quarterly after 1See below 
Prepare MBE/DBE Utilization 
Reports 1st due 10/31/2020 & annually after IN KIND 

Prepare annual reports (SF 425 
form) 1st due 10/31/2020 & annually after IN KIND 

Eligibility Determination 1st by 1/2/2020, remaining throughout 
balance of grant period 

1See below 

QAPP draft completed and 
submitted 1/15/2019 $4,500 each 

QAPP approved 2/15/2020 N/A 

Brownfield Inventory 1/31/2019 $6,000-10,000 
each 

Phase I ESAs 1st complete by 2/15/2020, remaining 
throughout balance of grant period $3,500 each 

Community outreach 1st meeting by 3/30/2020, remaining 
throughout balance of grant period 

2See below 

Support and outreach material 
development 

By 3/30/2020, updates throughout 
balance of grant period 

2See below 

Prepare SAP/HASP 1st by 2/15/2020, remaining 
throughout balance of grant period 

$1,500-2,000 
each 

Phase II ESAs 1st complete by 4/15/2020, remaining 
throughout balance of grant period 

$20,000-40,000 
each 

Haz. materials assessments, 
asbestos & lead inspections 

1st complete by 4/15/2020, remaining 
throughout balance of grant period 

$3,000-4,000 
each 

Cleanup//Environmental 
Response/Redevelopment Planning 

1st by 7/30/2020, remaining 
throughout balance of grant period 

$3,000-7,000 
each 

ACRES database entries Quarterly 1See below 

Funding Development On a site-specific basis throughout the 
grant cycle Varies 

1Programmatic costs:  BCA typically prepares Quarterly Reports, Eligibility Determinations, and ACRES database 
entries along with client coordination and preparation of closeout documentation at a cost of $4,000 throughout the 
grant period. 
2Community outreach:  BCA typically provides community outreach and outreach material development services on 
a time and materials basis.  BCA’s fee schedule is included in Section VII.  Costs for this task can vary substantially; 
however, for a typical community outreach event with BCA involvement (preparing PowerPoint presentation, handout 
materials, and facilitating the outreach event), costs would be an estimated $1,000-2,000.  
 
BCA is immediately available to begin work on this contract.  BCA has ample staff capacity to 
complete the tasks outlined in the Scope of Services / Work Plan.    For further information on 
available staff, see Section III.  
 
BCA has shown a history of completing EPA grant projects on time and on or below budget.  For 
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example, BCA completed all grant related activities for the City of Bloomington’s FY12 within 
20 months of being awarded the contract.  For the City of Jeffersonville’s FY14 Brownfields 
Assessment Grant, BCA assisted the City to successfully complete 100% of the contracted work 
in the first 32 months of the Cooperative Agreement.  In both cases, the grant dollars expended on 
target properties have or are expected to be used to leverage millions of dollars in investment and 
redevelopment efforts.  This effort has and will continue to create jobs, greenspace, and economic 
prosperity to the respective communities. 
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The project costs will be invoiced monthly on a percent completion basis for each Task or 
investigation.  Task or investigation project costs will be provided in advance (for client and EPA 
review) using the following rate schedule: 
 

Senior Engineer/Principal   $121/hr. 
Senior Geologist/Scientist   $108/hr. 
Project Manager/Scientist/Geologist  $100/hr. 
Project Scientist/Geologist   $92/hr. 
Staff Scientist/Geologist II   $85/hr. 
Staff Scientist/Geologist I   $77/hr. 
Field Scientist/Geologist   $70/hr. 
Technician II     $63/hr. 
Technician I     $55/hr. 

 
Direct job expenses are charged at cost plus 15%.  Fee schedule rate increases will not exceed an 
average of a 3% per year for the period of this contract.  Field activities are typically billed at 
$63.00-$100.00 with oversight from more senior staff.   
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Proposed methods of cost containment or efficiencies include: 
• All subcontracts (including laboratory work), not already designated in this proposal, will 

be subject to competitive bidding. 
• Where possible, field work for more than one site will be scheduled consecutively, in 

order to maximize efficiency of field crews including geophysical, drilling, 
environmental sampling and site inspections. 

• Careful planning, attention to process and client coordination will help prevent 
redundancies, work on ineligible sites, or lower priorities. 

• By understanding client’s long-term and short-term plans and priorities, we can minimize 
the amount of work that is done on a rush basis (with associated higher costs). 

• If approved by client, work on tasks can be conducted on a lump-sum basis. 
 
Turn-around for standard deliverables: 

• Eligibility Determinations – a preliminary review of eligibility (petroleum or hazardous 
materials) before proceeding.  Once a Site Access Agreement is signed by the property 
owner, the turn-around for an application for eligibility under the petroleum or hazardous 
grants is 1-3 days. 

• Once an eligibility determination is approved the standard turn-around time for a Phase I 
ESA is 4-5 weeks. 

• The turn-around time for support and outreach development materials is highly variable, 
depending on the materials, but is generally less than 1-2 weeks. 

• Once an SAP/HASP is requested (assuming site access and eligibility have already been 
approved) the turn-around time for submittal to EPA is typically 1-2 weeks. 

• When an SAP/HASP has been approved by EPA, the turn-around time for submittal of a 
Phase II ESA is typically 6-8 weeks. 

• After the SAP for an asbestos inspection, lead paint inspection, or hazardous materials 
inspection is approved, the turn-around time for the report is typically 4-5 weeks. 

• The turn-around time for Clean-up and Redevelopment Planning and Funding 
Development is highly variable depending on the site-specific tasks. 
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DBE & Laboratory Documentation 

  



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 

subcontractors2 and the estimated dollar amount of each subcontract.  An EPA Financial Assistance Agreement 

Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.  

Prime contractors should also maintain a copy of this form on file. 

 

Prime Contractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Issuing/Funding Entity: 

 

I have identified potential DBE 
certified subcontractors 

___ YES ___ NO 

If yes, please complete the table below. If no, please explain: 
 
 
 

Subcontractor Name/ 
Company Name 

 
 

Company Address/ Phone/ Email 
 

Est. Dollar 
Amt 

Currently 
DBE 

Certified? 

 
 
 
 

 
 
 

  

    

    

 
1 

A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.   
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 

Continue on back if needed 

BCA Environmental Consultants, LLC MACOG

Joel B. Markland, President

7202 E 87th Street, Suite 110, Indianapoils, IN 46256

317-578-4233 jmarkland@bcaconsultants.com

USEPA

x

LSAI Labs, Inc 8444 Castlewood Drive, Suite 800
Indianapoils, IN 46250

10,000 yes

Geosearch 7,500 yes

Seratech Drilling &
Exploring, LLC

3410 Mishawaka Avenue
South Bend, IN 46615

40,000 yes

3006 Bee Caves Road, Suite A-230
Austin, TX 78746

(pending)



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

 

 
OMB Control No: 

Approved: 

Approval Expires: 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 
 
 
 
I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 

Prime Contractor Signature Print Name 
  

Title Date 
  

President

Joel B. Markland

11/19/2019



x



President

Joel B. Markland

11/19/19



x



Joel B. Markland

11/19/2019President





City of Indianapoils





City of Indianapolis MBE-WBE-VBE

HAS SUCCESSFULLY CERTIFIED IN THE PROFESSIONAL SERVICES TRADE:
WOMEN OWNED BUSINESS

MINORITY OWNED BUSINESS
WITH THE CITY OF INDIANAPOLIS

LSAI Labs, LLC
THIS ACKNOWLEDGES THAT

FAHED BEG, PROGRAM COORDINATOR SEPTEMBER 12, 2015































 

 

 

 

 

 

 

ATTACHMENT 2 

Resumes of Key Personnel 

  



JOEL B. MARKLAND, PRINCIPAL       
PRESIDENT, BCA 

EDUCATION 
 
B.S., Public Affairs, Environmental Science and Management Major, Indiana University, 1995 
 
Continuing Education: 
300+ hrs: Environmental/Engineering continuing education courses 
200+ hrs: OSHA HAZWOPER, RCRA/hazardous materials transportation & handling courses 
  
CERTIFICATIONS 
 
40 Hour OSHA HAZWOPER Certification 
CQA Certification by the Geosysnthetic Accreditation Institute 
Certified Radiation Safety Officer & Nuclear Moisture/Density Gauge Operator 
 
EXPERIENCE 
 
2008 - Present BCA Environmental Consultants, L.L.C., Indianapolis, Indiana 
1995-2008 Regional Services, Corporation, Greenwood, Indiana 
 
PROFESSIONAL CAPABILITIES 
 
Mr. Markland serves as BCA’s President, Brownfield Coordinator and Government Affairs 
Specialist aiding in public communications, government coordination and all brownfield 
coordination matters as needed. As a part of these duties, Mr. Markland assists client communities 
in communicating with regulators and provides his expertise in brownfield funding development. 
He is a nationally recognized expert in brownfields redevelopment, working with local government 
agencies, non-profits, and private stakeholders to develop funding strategies to facilitate the 
redevelopment of brownfields and other contaminated properties. Mr. Markland’s professional 
experience includes environmental investigation and remediation, brownfield program 
management, providing technical assistance to municipal clients, grant writing, community 
outreach, and client relations. 
 

KEY EXPEREINCE: 
• 24 years of environmental consulting experience 
• Successfully administered 14 EPA Brownfields Assessment Grants in the past 10 years 
• Worked with the EPA and the Indiana Brownfields program on over 100 projects in 

the past 10 years 
• Conducted over 50 community outreach events under client communities’ EPA 

Brownfield Grant programs 
• Degree in Environmental Science with 11 years of brownfield investigation and 

remediation experience on projects with leveraged investment totaling more than an 
estimated $540M in redevelopment 



Mr. Markland also has extensive brownfields policy experience. He is in regular contact with 
lawmakers to discuss the role both federal and state funding plays to help redevelop brownfield 
sites, encouraging economic development and community revitalization. He has played an integral 
role as an advocate for increased federal and state investment in brownfields programs and serves 
as a resource to lawmakers on policy, lawmaking, and funding appropriation. 
 
In addition, Mr. Markland has extensive experience managing soil and groundwater contamination 
investigation, and remediation projects.  Projects primarily related to soil and groundwater 
contamination include:  remedial investigations (RI), installation and operation of in-situ 
remediation systems, Phase I & II ESAs, and Brownfield Inventories.   
 
EPA GRANT PROJECT MANAGEMENT 
 
Administered 14 EPA Brownfield Assessment Grant totaling $4.95M in grant funding in the past 
10 years.  Experience includes the completion of brownfield inventories, preparation of Eligibility 
Requests to both IDEM (petroleum) and the EPA (haz substances), Phase I & II ESAs, cleanup 
plans, ACRES entries for over 100 sites, Quarterly Reports, annual reports, MBE/WBE reports, 
etc.  
 
PROJECT EXAMPLES 
 
Provided project funding development services for numerous projects resulting in nearly $25M in 
investigation and remediation funding for clients since 2009.  
 
Served as a liaison between client and regulator on numerous projects, discussing development 
plans and funding options for site investigation and remediation. 
 
Coordinated and lead dozens of public and private meetings (e.g. community engagement events, 
brownfield committee meetings, stakeholder outreach events, EPA grant progress/public input 
meetings, etc.). 
 
Project Management and remediation oversight of over 75,000 tons of contaminated soil along a 
rail corridor and in a former switchyard in Bloomington, Indiana.  Involved in project funding, 
design and remediation oversight that integrated remediation with redevelopment as an award-
winning park. 
 
Project Management and remediation oversight of a 3,100 ton lead contamination clean-up project 
in Gibraltar, MI.  Duties included contractor coordination, laboratory and various other 
subcontractors, soil sample collection, client relations and complete project supervision. 
 
Conducted hundreds of Phase I and Phase II Environmental Site Assessments compliant with 
USEPA’s AAI rule (40 CFR 312.2).  The projects involved the identification and coordination of 
removal and disposal of potentially hazardous chemicals, wastes, wastewater and contaminated 
soil, as necessary. 
 
Performed multiple Brownfield Audits documenting location, potential contamination and 
potential remediation requirements of all identified properties within the search radius. 
  



JOHN KILMER, CHMM, PRINCIPAL      
SENIOR ENGINEER/V.P. TECHNICAL SERVICES, BCA 

EDUCATION 
 
M.S., Environmental Engineering, University of Illinois, 1986 
B.A., Environmental Science & Chemistry, University of Virginia, 1981 
 
Continuing Education: 
550+ hrs: Environmental/Engineering continuing education courses 
250+ hrs: OSHA HAZWOPER, RCRA and hazardous materials transportation & handling courses 
 
CERTIFICATIONS 
 
Certified Hazardous Materials Manager (CHMM) - Master Level 
Certified Indiana UST Contractor - Remediation and Closure (1994-1999) 
40 Hour OSHA HAZWOPER Certification 
 
PROFESSIONAL ASSOCIATIONS 
 
Association of Groundwater Scientists and Engineers, Indiana Society of Hazardous Materials 
Managers, Academy of Hazardous Materials Managers 
 
EXPERIENCE 
 
1997 - Present Senior Engineer & VP Technical Services, BCA Environmental Consultants, 

L.L.C., Indianapolis, Indiana 
1987 - 1997 Senior Engineer, Farlow Environmental Engineers, Inc., Indianapolis, Indiana 
1986 - 1987 Staff Environmental Engineer, Engineering & Testing Services, Inc., Indianapolis, 

Indiana 
1982 - 1983 Analytical Chemist, JTC Environmental Consultants, Inc., Gaithersburg, Maryland 
1981 - 1982 Senior Lab Technician, Meloy Laboratories, Springfield, Virginia 
1977 - 1981 Science Aid, U.S. EPA, Effluent Guidelines Division, Washington, D.C.  
 

KEY EXPEREINCE: 
• 34 years of environmental consulting experience 
• Successfully administered 14 EPA Brownfields Assessment Grants in the past 10 years 
• Worked with the EPA and the Indiana Brownfields program on over 100 projects in 

the past 10 years 
• Bachelor’s Degrees in Environmental Science and Chemistry with a Masters Degree in 

Environmental Engineering with 19 years of brownfield investigation and remediation 
experience on projects with leveraged investment totaling more than an estimated 
$540M in redevelopment 



PROFESSIONAL CAPABILITIES 
 
Mr. Kilmer, Senior Engineer, specializes in environmental engineering, science and chemistry.  
His responsibilities include management of the Indianapolis office of BCA and technical oversight 
of all of the company=s soil and groundwater contaminant investigation and remediation projects.  
Projects primarily related to soil and groundwater contamination include:  remedial investigations 
(RI), feasibility studies (FS), pilot tests, design, permitting, installation and operation of in-situ 
remediation systems, risk assessments, Phase I & II ESAs and technical consulting for litigation.  
Other environmental compliance areas include: air permitting, storm water pollution prevention 
plans, SPCC plans, RCRA compliance, pretreatment permitting, asbestos, risk reduction, waste 
minimization, USTs and ASTs. 
 
EPA GRANT PROJECT MANAGEMENT 
 
Administered every EPA Brownfield Assessment Grant on which BCA has provided consulting 
services throughout the history of the firm, totaling $4.95M in grant funding in the past 10 years. 
Experience includes the completion of 14 Quality Assurance Project Plans (QAPPs), dozens of 
annual reports and MBE/WBE reports, Eligibility Requests to both IDEM (petroleum) and the 
EPA (haz substances), Sampling & Analysis Plans, Phase I & II ESAs, cleanup plans, etc.  
 
PROJECT EXAMPLES 
 
Managed the investigation and remediation of over 100 municipal brownfield sites through the 
Indiana Brownfield Program in preparation for redevelopment.  Sites include rail lines and rail 
yards, factories and warehouses, dumps, dry cleaners, gas stations, etc.  Problems encountered 
included ash and cinders, petroleum, chlorinated solvents, toxic metals, demolition debris and 
USTs.  Guided sites through successful investigation, negotiated and designed 
remediation/closures appropriate to future redevelopment. 
 
RI/FS, Design, Pilot Studies and Remediation (on-going) for metal fabricating facility in Indiana 
with 3,000-foot long groundwater plume of chlorinated VOCs beneath a residential neighborhood.  
Negotiated transfer of project from RCRA program to VRP which resulted in reduced cost and 
acceleration of the project.  Remedial design includes SVE, Air Sparging and Bioremediation. 
   
Took over County Highway Department LUST project after expenditure of over $120,000 without 
ELTF coverage by previous consultant.  Obtained ELTF coverage, initiated insurance recovery, 
completed Initial Site Characterization, Further Site Investigation, Corrective Action Plan, and 
designed, installed, and operated groundwater extraction/treatment system.  Achieved high ELTF 
recovery of all costs. 
 
Lead Engineer for Remedial Investigation and Feasibility Study at Indiana DOT facility with 3,000 
tons of salt contamination in the soil and groundwater within the wellhead protection area of a 
municipal well field.  Advanced investigative techniques included a pump test and field and 
borehole conductivity, groundwater flow and contaminant transport modeling, a risk assessment 
and a feasibility study and design of alternate facility structures.   Remedial options were evaluated 
with the contaminant transport model as to degree of well field protection. 



 
Environmental assessment and remediation of numerous industrial facilities across the country in 
preparation for the sale of property.  The projects involved the identification and coordination of 
removal and disposal of potentially hazardous chemicals, wastes, wastewater, sludges, 
underground tanks, asbestos, and contaminated soil, as necessary. 
 
Multi-phase RI/FS, Design and Remediation (performed under a court agreement with the state of 
Kentucky) of a former industrial dry cleaner site in Kentucky with soil contamination in excess of 
70,000 ppm of PCE as well as high groundwater contamination.  Over seven tons of PCE were 
removed from the soil by means of in-situ soil vapor extraction (SVE).  SVE system also proved 
effective in removal of PCE from groundwater and source areas groundwater was remediated in 
about 12 years. 
 
Remedial investigation, feasibility study and coordination/negotiation with IDEM and US EPA 
Region V representatives (performed under a court agreed order with the State of Indiana) for the 
Augustus & Hook site (CERCLIS site ranked #1 on the list under the ISM).  The site is located in 
Frankfort, Indiana and had over four acres of wastes contaminated with a variety of heavy metals. 
 
Coordination and preparation of specifications for the removal and disposal of underground tanks 
and contaminated soil at sites in several states. 
 
RI/FS at a facility in South Bend, IN where approximately 20,000 gallons of solvent was spilled. 
 
Preliminary design and cost estimates for remediation at several mid-western sites varying from 
$50,000 to $20,000,000. 
 
Investigation and assessment of cyanide, organic, and heavy metal contamination of soil and 
groundwater at an industrial site in Indianapolis. 
 
RESEARCH PROJECTS 
 
Thesis research:  "Adsorption Studies Evaluating Codisposal of Coal Gasification Ashes and PAH 
containing Wastewater Sludges".  This project was conducted through the graduate research 
program of the Oak Ridge National Laboratories. 
 
Research projects:  Analysis of Inositol Phosphates in Aqueous Systems and "Environmental 
Biovariability". 
 
PUBLICATIONS 
 
Author of two publications and two conference presentations related to his thesis research.  



DAVID SCOVEL, L.P.G.         
SENIOR GEOLOGIST/PROJECT MANAGER, BCA   

EDUCATION 
 
B.S., Geology, Ball State University, 2000 
 
Continuing Education (2000- 2017): 
200+ hrs: OSHA HAZWOPER, RCRA and hazardous materials transportations and handling courses 
 
CERTIFICATIONS 
 
Licensed Professional Geologist, (2009 - Present) Indiana 
40 Hour OSHA HAZWOPER Certification 
Licensed Water Well Driller 
 
PROFESSIONAL ASSOCIATIONS 
 
Geological Society of America – Northeastern Section - Geology & Society Division 
 
EXPERIENCE 
 
2005 - Present Project Manager, Geologist, BCA Environmental Consultants, L.L.C., 

Indianapolis, Indiana 
2004 - 2005 Geologist III, Indiana Dept of Transportation, Materials & Tests Div., 

Indianapolis, Indiana 
2002 - 2004 Field Geologist/Technician, Source Water Assessment, BCA 

Environmental Consultants, L.L.C., Indianapolis, Indiana 
2000 - 2002 Geologist I, Indiana Geological Survey, Bloomington, Indiana 
 
PROFESSIONAL CAPABILITIES 
 
Mr. Scovel specializes in environmental science and geology.  His responsibilities include project 
management and technical implementation of many of the company’s soil and groundwater 
contamination investigation and remediation projects.  Projects primarily related to soil and 
groundwater contamination include: remedial investigations (RI), pilot test implementation, remedial 
design, wastewater permitting, installation and operation of in-situ remediation systems, and Phase I 
& II ESAs. 

KEY EXPEREINCE: 
• 17 years of environmental consulting experience 
• Successfully administered 6 EPA Brownfields Assessment Grants in the past 10 years 
• Worked with the EPA and the Indiana Brownfields program on over 100 projects in 

the past 10 years 
• Degree in geology with 14 years of brownfield investigation and remediation 

experience on projects with leveraged investment totaling more than an estimated 
$200M in redevelopment 



 
EPA GRANT PROJECT MANAGEMENT 
 
Administered six EPA Brownfield Assessment Grant on which BCA has provided consulting 
services in the past 10 years, totaling $2.65M in grant funding in the past 10 years.  Experience 
includes the completion of brownfield inventories, preparation of Eligibility Requests to both 
IDEM (petroleum sites) and the EPA (haz substances sites), the preparation of Sampling and 
Analysis Plans, Phase I and II ESAs, cleanup planning, ACRES entries for over 100 properties, 
Quarterly Reports, etc.  
 
PROJECT EXAMPLES 
 
Conducted the investigation and remediation of over 100 municipal brownfield sites through the 
Indiana Brownfield Program in preparation for redevelopment.  Sites include rail lines and rail yards, 
factories and warehouses, dumps, dry cleaners, and gas stations.  Problems encountered included ash 
and cinders, petroleum, chlorinated solvents, toxic metals, demolition debris and USTs. 
 
Assisted in RI, Re-design, Pilot Studies and Remediation for metal fabricating facility in Indiana with 
3,000-foot long groundwater plume of chlorinated VOCs beneath a residential neighborhood.  
Remedial design includes SVE, Air Sparging and Bioremediation. 
 
Conducted and supervised the remediation of a dry cleaning facility involving soil excavation, 
chemical oxidation of contaminant, groundwater in-situ treatment, and site restoration. 
  



THOMAS STEVENSON, LPG   
VICE PRESIDENT/PROJECT MANGER, EI 
 

EDUCATION 
 

M.S., Environmental Engineering, Illinois Institute of Technology, 1991 
B.S., Geology, Western Michigan University, 1985 
 

REGISTRATIONS 
 

Licensed Professional Geologist, State of Indiana, License No. 1513 
Licensed Professional Geologist, State of Illinois, License No. 196-000458 
 
CERTIFICATIONS 
 

Completion of U.S. EPA Training Program on Data Verification, Validation and Usability; Quality 
Documentation Tracking, Inventory and Reporting; and, Field and Laboratory Auditing 
(December 7, 2010). 
 

Completion of U.S. EPA Training Program on U.S. EPA’s Quality Program (May 25, 2011). 
 

EXPERIENCE 
 

1996 – Present Vice President/Project Manager, Environmental Incorporated, Michigan 
City, Indiana  

1994 - 1996 Senior Project Manager, Industrial Environmental Management 
Consultants, Chesterton, Indiana 

1987 - 1994 Geological Section Manager/Senior Geologist, Baker Environmental, Inc. 
Merrillville, Indiana 

1985 - 1987  Field Geologist, SET Environmental Inc., Wheeling, Illinois 
 

PROFESSIONAL CAPABILITIES 
 

Mr. Stevenson has over thirty-three years of experience conducting and managing environmental, 
geotechnical and hydrogeological projects.  He has a unique academic combination of geology 
and environmental engineering with an emphasis on water/wastewater and hazardous waste 
engineering.  Mr. Stevenson has specific expertise in the following areas: environmental 
assessments and compliance audits, subsurface investigations and characterizations, groundwater 
quality assessments, remedial investigations and feasibility studies, UST assessments and closures, 
RCRA closures, remedial designs and implementation of remedial actions. 
  

PROJECT MANAGEMENT 
 

Project Manager serving as a consultant to the City of Michigan City’s Redevelopment 
Commission (from 2001 to the present).  Projects have included: (1) completion of an inventory 
of brownfields properties within the City of Michigan City; (2) preparation of brownfield grant 
applications with success in the award of brownfield grant funding to the City of Michigan City 
[including U.S. EPA Brownfields Cleanup Grants, Indiana Finance Authority (IFA) Federal 
Matching Grants (FMG), IFA Petroleum Remediation Grants and IFA Site Assessment Grants]; 
(3) completion of Phase I and II ESAs; (4) preparation and implementation of Remediation Work 
Plans (RWPs): and, (5) provide assistance in property redevelopment planning.  In 2017/2018, the 
City of Michigan City received Site Status Letters from the Indiana Brownfields Program for the 



closure of two former brownfields properties. 
 

Project Coordinator for the City of Michigan City, Indiana’s U.S. EPA Brownfields Cleanup 
Grants and IFA FMGs for the remediation of three brownfield sites (from 2005 through 2011).  
Specific tasks included: (1) preparation of successful U.S. EPA Brownfields Cleanup Grant 
Applications; (2) preparation of U.S. EPA required plans (Analysis of Brownfields Cleanup 
Alternatives, Community Relations Plan); (3) preparation/submittal of RWPs to the Indiana 
Brownfields Program; (4) preparation of bidders specifications for remediation contractor; (5) 
oversite of remedial activities; (6) provided overall project coordination; (7) preparation of 
Progress Reports to be submitted to the U.S. EPA; (8) maintained contact/coordination between 
the City of Michigan City, the U.S. EPA, the Indiana Brownfields Program and the remedial 
contractor; (9) development/implementation of community outreach/involvement 
activities/programs; (10) preparation of closure reports; (11) ensured that all 
procedures/regulations of the IDEM and U.S. EPA were implemented/adhered to; and, (12) 
provided overall administrative/technical assistance/expertise.  
 

Project Coordinator for the City of Michigan City, Indiana’s U.S. EPA Brownfields Assessment 
Demonstration Pilot Project for the environmental assessment of two brownfields properties and 
one greenspace property (from 2001 through 2004).  Specific tasks included: (1) 
interview/selection of environmental contractor; (2) preparation of bidders specifications; (3) 
provide overall project coordination; (4) preparation of Quarterly Progress Reports to be submitted 
to the U.S. EPA; (5) preparation/submittal of the IDEM’s VRP application; (6)  maintaining 
contact/coordination between the City of Michigan City, the U.S. EPA, the IDEM and the project 
contractors; (7) development/implementation of community outreach/involvement 
activities/programs; (8) review of contractor reports for submittal to the IDEM/U.S. EPA; (9) 
assistance in conducting feasibility studies and determining best uses for the redevelopment of the 
brownfields sites (includes coordination/involvement with City of Michigan City department 
personnel/residents, IDEM/U.S. EPA personnel and developers); (10) ensure that all 
procedures/regulations of the IDEM VRP and U.S. EPA Brownfields Pilot are 
implemented/adhered to; and, (11) provide overall administrative/technical assistance/expertise. 
 

Project Manager serving as a consultant to the Sanitary District of Michigan City (from 2004 to 
2008) for the site assessment at a Former Industrial Facility and redevelopment of the site as a 
Storm Water Retention Pond/Nature Park.  Specific tasks included: (1) Phase I ESA/Phase II ESA; 
(2) calculation of risk-based cleanup levels for contaminants in soils; (3) implemented 
groundwater monitoring program; (4) conducted a sediment sampling program; (5) preparation 
and implementation of a RWP; (6) maintained coordination between the Sanitary District and 
project contractors; (7) assisted in land use planning; and, (8) preparation of closure reports. 
 

Program Manager for over five years for conducting remedial investigations and corrective actions 
at orphaned leaking underground storage tank sites for the IDEM.  Duties included overall 
administrative and technical management responsibilities.  Project tasks consisted of: (1) 
preparation of cost estimates/scopes of work; (2) implementation of preliminary investigations 
(such as Phase I ESAs, soil gas surveys); (3) conducting detailed environmental delineation 
investigations/hydrogeologic studies; (4) preparation of site characterization reports; and, (5) 
preparation of RWPs. 
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Sample Quarterly Report 

  



City of Bloomington, IN – Quarterly Report 7, 4/1/2019-6/30/2019 
 

 
City of Bloomington, Indiana 

Brownfields Assessment Grant 
Quarterly Report #7: April 2019-June 2019 

(Cooperative Agreement No. 00E02280) 
 
This quarterly report provides a summary of activities that occurred during the 7th quarter of the 
administration of the City of Bloomington’s Community Wide Brownfields Assessment Grant, 
between April 1 and June 30, 2019.  The City of Bloomington is responsible for administering 
the Assessment Grant. 
 
The City of Bloomington’s EPA-Approved Assessment Grant Work Plan describes six (6) tasks 
that must be completed for the EPA to consider the assessment grant program successful.  This 
report describes the status of each task at the end of June 30, 2019, provides an estimate of the 
degree of completion of each task, and provides a list of deliverables associated with each task. 
The tasks are described below: 
 
Task 1 – Program Management 
Task 2 – Brownfield Inventory & Prioritization  
Task 3 – Phase I Environmental Site Assessments (ESAs)  
Task 4 – QAPP/Phase II ESAs 
Task 5 – Clean-up Planning 
Task 6 – Community Outreach & Involvement 
 
BUDGET DETAIL 
 
The US EPA awarded $300,000 to the City of Bloomington for the Brownfields Assessment Grant.  
The Work Plan allows for $600 in city expenses (supplies and travel) and $299,400 for contracting 
the consultants (BCA Environmental Consultants, LLC [BCA] was selected as the best qualified 
and experienced consultant) to complete program management activities, brownfield inventory 
activities, Phase I ESA’s, QAPP/Phase II ESA’s, clean-up planning, and community outreach.  
The status of the budget for the Assessment Grant is provided at the end of this report. 
 
UPDATE: TASK SPECIFIC ACTIVITIES 
 
TASK 1: Program Management:   
Task 1 activities will be completed throughout the cooperative agreement cycle. The City, at its 
own expense, prepared a Request for Qualifications (RFQu) and conducted a public solicitation 
for retaining a qualified environmental consultant.  BCA was selected as the environmental 
consultant and will complete the contractual obligations in the tasks outlined herewith. Task 1 
activities also include activities such as the preparation of quarterly reports, ACRES database 
entries, and other documentation. 
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TASK 1 ACTIVITIES  DELIVERABLES  % COMPLETE 

Prepare quarterly reports, 
ACRES and other 
documentation  

Quarterly reports, ACRES 
and other documentation  

50% complete.  Ongoing 
throughout the CA period. 

  
Task One Deliverables: 

• Quarterly Report #6 was completed in this quarter. 
 
TASK 2: Brownfield Inventory & Prioritization:   
Activities to date have included meetings between city and consultant to begin the preparation of 
the brownfield inventory.  Site prioritization will be based on several criteria including ability to 
redevelop and known or perceived level of contamination.  Brownfield inventory activities were 
conducted in this quarter.  Further updates to the Brownfield Inventory and the Site Prioritization 
are anticipated in future quarters. 
 

TASK 2 ACTIVITIES  DELIVERABLES  % COMPLETE 
Identify brownfield sites, create 
a draft inventory, prioritize 
inventory  

List of sites for 
assessment/investigation 
consideration  

80% complete.  Updates 
expected throughout the CA 
period. 

Site Eligibility Determinations  Eligibility determination 
requests  

83% complete.   Ongoing 
throughout the CA period. 

 
Task Two Deliverables: 

• Minor brownfield inventory activities were conducted in this quarter. 
• Six eligibility determinations were submitted/approved in this quarter: 

1. Parking Lot, 501 N Morton, Bloomington, IN 
2. Parking Lot, 105 W 4th, Bloomington, IN 
3. Former Midland Cut Stone Co., 1600 S Huntington Dr., Bloomington, IN 
4. Parking Lot, N College Ave, Bloomington, IN (this site adjoins the property at 216 

S. College and both properties will be combined in future reports) 
5. Former Showers Garage, 613 N Morton, Bloomington, IN 

 
TASK 3: Phase I Environmental Site Assessments (ESAs): 
The Phase I Assessments will be compliant with All Appropriate Inquiry (AAI) and ASTM E-
1527-13.  For petroleum sites, a petroleum-determination letter will be sought by the City and 
received from the Indiana Department of Environmental Management (and forwarded to the EPA 
PM/PO) prior to the commencement of assessment activities.  For hazardous substance sites, a site 
will be determined eligible by the EPA PM/PO prior to the commencement of assessment 
activities.  
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TASK 3 ACTIVITIES  DELIVERABLES  % COMPLETE 

Conduct Phase I ESAs  Phase I ESA report & 
signed/dated AAI Checklist 

33% complete.  Ongoing 
throughout the CA period  

 
Task Three Deliverables: 

• Two Phase I ESAs were conducted in this quarter: 
1. Former Midland Cut Stone Co., 1600 S Huntington Dr., Bloomington, IN 
2. Parking Lot, 216 S College/Parking Lot, N College Ave, Bloomington, IN 

 
TASK 4: Phase II ESAs:  
A pre-QAPP conference call was scheduled and conducted on 11/28/2017 with participation by 
the City, BCA, and EPA.   The draft QAPP was submitted in this quarter, and the final QAPP was 
approved in this quarter as well.     
  
Phase II Environmental Site Assessments will be performed to assess recognized environmental 
conditions identified in the Phase I Assessments.  All sampling activities and fieldwork performed 
during the Phase II Assessments will be performed in accordance with Indiana Department of 
Environmental Management (IDEM) guidelines and as directed by the Indiana Brownfields 
Program and/or the EPA.  All appropriate programmatic documentation including the Quality 
Assurance Project Plan (QAPP) and EPA approved eligibility determinations and Sampling and 
Analysis Plans (SAPs) will be prepared prior to the performance of Phase II Assessment Activities. 
 
It is the intent of the City of Bloomington to complete all data collection and laboratory analyses 
to the quality standards required by the EPA. The Quality Assurance Project Plan has been 
prepared in accordance with EPA 540-R-98-038 (9/98) Quality Assurance Guidance for 
Conducting Brownfields Site Assessments. The City and BCA have received approval of the 
QAPP by EPA. 
 
Task 4 funds may also be used to establish the presence of contamination which may help trigger 
viable insurance policies to fund further investigation and cleanup of environmental damages. The 
City will attempt to apply this funding source to eligible sites. Property owners may not have 
adequate records of insurance coverage and researching insurance records (sometimes called 
“insurance archaeology”) may be necessary to identify policies.  The City may use grant funds to 
search for these policies to maximize the funds available for redevelopment. 
 

TASK 4 ACTIVITIES  DELIVERABLES  % COMPLETE 
Pre-QAPP conference call and 
QAPP preparation  

Draft QAPP, Final 
QAPP  100% complete  

Prepare Sampling and Analysis 
Plan(s)  SAPs  50% complete.  Ongoing 

throughout the CA period 
Prepare Health and Safety 
Plan(s)  HASPs  50% complete.  Ongoing 

throughout the CA period 
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Complete Phase II ESA field 
work  None  50% complete.  Ongoing 

throughout the CA period 

Complete Phase II reports  Phase II ESA report  0% complete.  Ongoing 
throughout the CA period 

Complete Insurance Archeology  
Identify the presence 
liability insurance 
coverage on a site  

0% complete.  Ongoing 
throughout the CA period 

Task Four Deliverables: 
• One SAPs/HASPs was completed in this quarter: 

1. Parking Lot, 216 S College/Parking Lot, N College Ave, Bloomington, IN 
2. Former Showers Garage, 613 N Morton, Bloomington, IN  

• Phase II ESA Field work was completed on two sites in this quarter: 
1. Parking Lot, 216 S College/Parking Lot, N College Ave, Bloomington, IN  
2. Asbestos inspection, Former Showers Garage, 613 N Morton, Bloomington, IN 

• Phase II reports for the above-mentioned sites expected to be completed in the next quarter 
 
TASK 5: Clean-up Planning:  The City will use grant funds to complete clean up planning 
associated with sites assessed and ready for remediation. Cleanup planning may include an 
analysis of potential remedial techniques, determination of appropriate cleanup goals, 
identification of probable costs and planning and application for additional funding. Additionally, 
funds from this task will be used to obtain Site Status Letters and Comfort Letters from the Indiana 
Brownfield Program to provide site closure and comfort to prospective brownfield property 
purchasers.  Each draft plan will be submitted to the State for review, comment, and approval.  
Each property shall be entered into the State’s cleanup program, prior to submittal of a cleanup 
planning document. 
 
Cleanup planning will be conducted as needed in future quarters. 
 

TASK 5 ACTIVITIES  DELIVERABLES  % COMPLETE 

Prepare Remedial Action Plans   Draft RAP(s) Final 
RAP(s)  

0% complete.  Ongoing 
throughout the CA period 

Prepare Analysis of Brownfield 
Cleanup Alternatives  

Draft ABCA(s) Final 
ABCA(s)  

0% complete.  Ongoing 
throughout the CA period 

Indiana Brownfield Program Site 
Status Letter and/or Comfort 
Letter  

SSL/CL  0% complete.  Ongoing 
throughout the CA period 

 
Task Five Deliverables: 

• No Task 5 activities were completed in this quarter. 
 
TASK 6: Community Outreach & Involvement:  
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The funds dedicated for Task 5 will be used for community involvement activities, such as 
developing community relations strategies, community meetings, and preparing informational 
materials.  Additionally, information regarding the City’s Brownfields Program, brownfield sites, 
and EPA funding will be continuously presented at local meetings.   
 

TASK 6 ACTIVITIES  DELIVERABLES  % COMPLETE 

Hold 4-6 community meetings  
Meeting minutes, notes, 
sign-in sheets, and agendas 
as applicable  

25% complete.  Ongoing 
throughout the CA period 

Develop support and outreach 
materials to be distributed at 
public meetings and other 
locations/events  

Outreach materials, support 
materials, PowerPoint 
presentations  

75% complete.  Ongoing 
throughout the CA period 

 
Task 6 Deliverables: 

• No Task 6 activities completed in this quarter. 
 
BUDGET SUMMARY: 
To date, the City of Bloomington has expended $106,970 out of the total grant of $300,000.  Total 
funds drawn from the grant do not necessarily match the expenditures under the grant due to the 
accounting/bookkeeping process. 
 

 Task 1:  Task 2:  Task 3:  Task 4:  Task 5:  Task 6: 

 Hazardous 
Substances 
Supplies 300$               -$                -$                -$                -$                -$                -$                -$                -$                300$               

Contractual 149,700$       120$               -$                -$                5,854$            -$                -$                5,974$            26,791$         122,909$       

Subtotal (Haz) 150,000$       120$               -$                -$                5,854$            -$                -$                5,974$            26,791$         123,209$       

Petroleum

Supplies 300$               -$                -$                -$                -$                -$                -$                -$                -$                300$               

Contractual 149,700$       120$               -$                7,000$            30,437$         -$                -$                37,557$         80,179$         69,521$         

Subtotal (Pet) 150,000$       120$               -$                7,000$            30,437$         -$                -$                37,557$         80,179$         69,821$         

Project Total 300,000$       240$               -$                7,000$            36,290$         -$                -$                -$                106,970$       193,030$       

 Clean-up 
Planning 

 Community 
Outreach & 
Involvement 

 Total Quarter 
Expenses 

 Total 
Cumulative 

Expenses 

 Remaining 
Balance by 

Object Class 

 Phase II 
ESAs 

 Object Class 
(programmatic 

costs only) 

 Budget 
Category 

Total 

 Program 
Management  

 Brownfields 
Inventory & 
Prioritization 

 Phase I ESAs 

 
  



 

 

 

 

 

 

 

ATTACHMENT 4 

Sample ACRES Entry 

  



Property Alias:

ACRES Property ID: 220461

Size: 2.70 

Parcel Number(s): 49-07-13-105-037.000-407

Former Permanent Magnet

Property Address
4437 Bragdon St 
Lawrence IN 46226

Property Contact
Polston, Patricia (EPA)
Polston.Patricia@epa.gov
312-886-8093

Property Geographic Information
Lat/Long:
39.838204/-86.029632

PROPERTY HOME

Profile Information

PLEASE NOTE: Information shown is the most current in ACRES and may include draft and approved data.

This Property is Addressed By These Cooperative Agreements 

CITY OF LAWRENCE
View 8 associated properties
State: IN  Cooperative Agreement Type: Assessment  Cooperative Agreement Number: BF 00E01516
Announcement Year: 2015
Owner: None
Work Package Status: Approved
Submission Archive

Property Progress 

Assessment Clean Up Institutional Controls
in Place

Ready for Reuse Redevelopment Underway

Complete Not Required No No Complete

Assessment Activities at this Property 

Activity EPA Funding Start Date Completion Date CA Accomplishment Counted 

Phase I Environmental Assessment $3,500.00 08/16/2016 10/03/2016 BF 00E01516
City of Lawrence (14) 

Yes, Assessment counted FY18

Phase II Environmental Assessment $25,780.00 10/31/2016 01/16/2017 BF 00E01516
City of Lawrence (14) 

No

Supplemental Assessment $28,160.00 11/30/2016 02/23/2017 BF 00E01516
City of Lawrence (14) 

No

Phase I Environmental Assessment $2,581.00 03/06/2017 03/27/2017 BF 00E01516
City of Lawrence (14) 

No

Map data ©2019



Activity EPA Funding Start Date Completion Date CA Accomplishment Counted 

Supplemental Assessment $24,925.00 05/10/2017 10/04/2017 BF 00E01516
City of Lawrence (14) 

No

Supplemental Assessment $5,500.00 03/01/2017 06/27/2017 BF 00E01516
City of Lawrence (14) 

No

Supplemental Assessment $2,010.00 08/01/2017 01/23/2018 BF 00E01516
City of Lawrence (14) 

No

EPA Assessment Funding: $92,456.00 (View EPA Funding Details)

Leveraged Funding : $0.00 

Total Funding: $92,456.00

Is Cleanup Necessary: No

Contaminants & Media 

Contaminants Found Media Affected 

Lead:  NOT Cleaned Up 

Other Metals:  NOT Cleaned Up 

PAHs:  NOT Cleaned Up 

Soil: NOT Cleaned Up

Ground Water: NOT Cleaned Up

Institutional & Engineering Controls 

Are Institutional Controls required at this property?  Yes 

Categories of Controls:

Proprietary Controls

Are Institutional Controls in Place?  No 
Additional Institutional Controls Information:
ERC will be recorded 
Address of Data Source (URL if available): [No Data]

Indicate whether Engineering Controls are required: [No Data]

If Engineering Controls were required, indicate the category (check all that apply):

[No Data]

Additional Engineering controls information [No Data]
Indicate whether Engineering Controls are in place? [No Data]
Address of Data Source (URL if available): [No Data]

Cleanup Activities 

There are no current environmental cleanup activities

Ready for Reuse 

This property is not currently ready for reuse.

Assessment Complete Cleanup Required Cleanup Complete IC Required IC in Place 

01/23/2018 No [No Data] Yes No 

Redevelopment and Other Leveraged Accomplishments 

Start Date Leveraged Funding Cooperative Agreement Completion Date 

01/01/2018 $3,500,000.00 BF 00E01516
City of Lawrence (14) 

12/31/2018 

Number of Redevelopment Jobs Leveraged: 120
Actual Acreage of Greenspace Created: [No Data]

Leveraged Funding : $3,500,000.00 (View Funding Details)

Anecdotal Property Information

Property Highlights

Additional Property Attributes 

Property History Information

Property Description/History/Past Ownership:
[No Data]



Predominant Past Uses
Are there multi-story buildings on this property? [No Data]

Greenspace : [No Data]
Residential : [No Data]
Commercial : [No Data]
Industrial :   2.70  Acres 
Multi-Story: [No Data]

For Assessment, Cleanup and Revolving Loan Fund cooperative agreements, what type(s) of funding are being used at the property?
Hazardous 

Ownership Entity: Private 

Current Owner: Bragdon Street LLC 

Ownership & Superfund Liability
During the life of the cooperative agreement, did ownership change?:  Yes 
If YES, did Superfund federal landowner liability protections factor into the ownership change?:  

State & Tribal Brownfields/Voluntary Response Program Information
State & Tribal Program Enrollment:
Date of Enrollment: [No Data]
ID Number (if Applicable): [No Data]

Date No Further Action/Cleanup Completion Document Issued:  [No Data]

Property Photograph Information
Are photographs available?:  Yes 
Is video available?:  No 
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City of Bloomington 
401 N. Morton Street 

Bloomington, IN  47404 

 

Hazardous Substances Site & Property Owner Eligibility Determination Request for 

U.S. EPA Brownfield Assessment Grant Funds 
 

Parking Lot 

N. College Avenue 

Bloomington, Monroe County, Indiana 47404  

(Parcel # 53-05-33-310-243.000-005) 
 

April 22, 2019 
 
This is an underutilized commercial parking lot bounded by W. 4th Street to the north, S. 
College Avenue to the east, W. 3rd Street to the south, a parking lot to the south, and a 
commercial property (216 S. College Ave.) to the west.  The property consists of two (2) 
parcels with the same parcel number (# 53-05-33-310-240.000-005) totaling 
approximately 0.42 acre of land.  No buildings are present, and the property is 
predominantly covered by a paved parking lot and a small amount of perimeter 
landscaping. 
  

Phase I Environmental Site Assessment (ESA) activities at the Site are necessary. In 
addition, depending on the findings of the Phase I ESA, a Phase II ESA may be 
necessary to address Recognized Environmental Conditions (RECs) on the Subject Site. 
Both assessment activities are eligible for funding under the EPA Hazardous Substances 
Assessment Grant for the City of Bloomington, Indiana (Cooperative Agreement # BF- 
00E02280-0) and will help facilitate the safe redevelopment of the Subject Site. The 
information presented below is accurate and complete to the best of our knowledge and 
belief. 

 
1. Basic Site Information: 

 
(a) Site Name:  Parking Lot 
 
(b) Site Address: N. College Avenue, Bloomington, Monroe County, Indiana 47404 
 
(c) Parcel Identification Number: # 53-05-33-310-243.000-005  
 
(d) Site Size: 0.42 acres 
 
(e) Current Ownership of the Site: Thomas Sick & Nancy Held 
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2. Status and History of Contamination at the Site: 

 
(a) Petroleum or hazardous substances contamination:  Unknown at this time; 

however, the property adjoins a former coal yard and rail siding on the property 
to the west and is near a former rail line before it being converted to a 
hiking/biking recreational trail.  Suspected contaminants could include coal 
combustion byproducts including metals (arsenic, lead, mercury, etc.) and 
polyaromatic hydrocarbons (PAHs). 
 

(b) Operational History and Current Uses:  Historically used as a retail commercial 
store and doctor’s office from at least as far back as 1883 through at least 1913. 
The site history is unknown beyond that until more recently the site was used for 
commercial parking.  It is currently an underutilized parking lot. 
 

(c) Environmental Concerns: Suspected onsite contaminants could include coal 
combustion byproducts including metals (arsenic, lead, mercury, etc.) and 
polyaromatic hydrocarbons (PAHs). In addition, the property near the Subject 
Site across the former railroad tracks, was a former coal gasification site from 
the late 1800’s through at least 1913.  

 
(d) How Site Became Contaminated:  Unknown at this time. 
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3. Site and Property Owner Eligibility 
 

(a) Affirm that the Site is not listed or proposed for listing on the National 
Priorities List:  The Subject Site is not known to be listed or proposed to be 
listed on the National Priorities List. 
 

(b) Affirm that the Site not subject to unilateral administrative orders, court 
orders, administrative orders on consent, or judicial consent decrees issued to 
or entered into by parties under CERCLA:  The Subject Site in not known to be 
subject to any unilateral administrative orders, court orders, administrative 
orders on consent, or judicial degrees issues to or entered into by parties under 
CERCLA. 
 

(c)  Affirm that the Site is not subject to the jurisdiction, custody, or control of the 
United States government:  The Subject Site is not known to be subject to the 
jurisdiction, custody, or control of the United States government. 

 
4. Sites Requiring a Property-Specific Determination 

 
The Site is: 

 
(a) NOT subject for a CERCLA planned or ongoing removal action; 
 
(b) NOT subject of a unilateral administrative order, a court order, an 

administrative order on consent or a judicial consent decree that has been 
issues to or entered into by the parties, or a facility to which a permit has 
been issued by the U.S. or a State under the Solid Waste Disposal Act (SWDA), 
the Federal Water Pollution Control Act, the Toxic Substances Control Act 
(TSCA), or the Safe Drinking Water Act; 

 
(c) NOT subject to a corrective action under the SWDA and has a corrective 

action permit or order that has been issued or modified to require the 
implementation of corrective measures; 

 
(d) NOT a land disposal unit with respect to which a closure notification under 

subtitle C of the SWDA has been submitted and closure requirements have 
been specified in the closure plan or permit; 

 
(e) NOT a portion of a facility at which has been a release of polychlorinated 

biphenyls (PCBs) and that is subject to remedial action under TSCA; or 
 
(f) NOT a portion of a facility, for which, assistance for response activity has 

been obtained under subtitle I of the SWDA from Leaking Underground Storage 
Tank Trust Fund established under Section 9505 of the IRS Code of 1986. 
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5. Enforcement Actions 
 

The City of Bloomington is unaware of any environmental enforcement actions 
related to this Site. 

 
6. Information on Liability and Defense/Protections Where Applicant Does Not 

Own the Site. 
 
The City of Bloomington does not currently own the site.  However, the City intends 
to assess the environmental condition of the property in anticipation of potentially 
acquiring the site to facilitate its redevelopment. 
 
The City of Bloomington has not transported or disposed of hazardous substances 
at the site.  In addition, the City of Bloomington has not caused or contributed to 
any releases of hazardous substances at the site.   
 
The City of Bloomington has no relationship with the current owner of the site.  The 
owners have consented to site access to complete the environmental 
investigation(s) on the property. 

 
7. Information on Liability and Defense/Protections Where Applicant Owns the 

Site. 
 

This section does not apply since the City of Bloomington does not currently own 
the site. 
 
 

Thank you for your attention to this request. 
 
 
Brian Payne 
Assistant Director, Office of Economic and Sustainable Development 
City of Bloomington 
401 N. Morton Street 
Bloomington, IN 47404 
(812) 349-3419 
payneb@bloomington.in.gov 
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Procedures to Request a Determination of Petroleum Site Eligibility  
required for U. S. EPA Brownfield Grants  

 
When requesting a petroleum eligibility determination from the Indiana Department of 
Environmental Management (IDEM), please provide written responses to the items 
listed below.  If you are unable to provide the information related to any of the items, 
please state why that information is unavailable. Requests and/or questions should be 
emailed to Michele Oertel, Indiana Brownfields Program Federal Funding & Community 
Relations Coordinator, at moertel@ifa.IN.gov , and to Andrea Robertson, Indiana 
Brownfields Program Senior Environmental Manager, at aroberts@ifa.IN.gov.  
Subsequent to its review of a request, the IDEM will provide a written response 
determining eligibility for use of federal grant funds on the site. Further information 
regarding petroleum eligibility determinations may be found in the U.S. EPA’s 
Brownfields Assessment, Revolving Loan Fund and Cleanup Grant Guidelines. The 
respective guidelines for the three types of U.S. EPA grants are available on the web at: 
http://www.epa.gov/brownfields/applicat.htm. 
 
   
Site Name(s):  Former Showers Administration Building 
Site Address:  601 N. Morton Street, Bloomington, Monroe County, Indiana 47404 
Assessment or cleanup activities:  Phase I & Phase II ESAs 
Letter recipient 

Name:  Mr. Brian Payne 
Affiliation Assistant Director, Office of Economic and Sustainable Development, 

City of Bloomington 
Address:   401 N Morton Street, Bloomington IN 47404 
Contact Information:  812-349-3419; payneb@bloomington.in.gov  

 
The following information must be provided in order for the IDEM to make a petroleum 
eligibility determination: 
 
1.  Site Description.    
a) Site name(s):  Former Showers Brothers Administration Building; Former Indiana 

University Press Building; Former Showers Brothers Garage. 
b)  Site address: 601 N. Morton Street, Bloomington, Monroe County, Indiana 47404 
c) Whether this site is contaminated by petroleum or hazardous substances: Site 

potentially is contaminated primarily by petroleum products, solvents, metals. 
d) This property operated historically as a portion of the former Shower Brothers 

Furniture Company.  The Showers Administration Building served as the company 
administration office from 1916 through the company’s closing in the late 1950’s, 
and the Showers Garage Building reportedly served as an automotive maintenance 

mailto:moertel@ifa.IN.gov
mailto:aroberts@ifa.IN.gov
http://www.epa.gov/brownfields/applicat.htm
payneb@bloomington.in.gov
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facility for the company from at least as early as 1927 through the late 1950s.  The 
property later was purchased by Indiana University and the Showers Administration 
Building was reportedly utilized as the Indiana University Press Building for a 
number of years before being utilized for storage.  The property is currently vacant.    

e) Environmental concerns: Potential historical leaking UST in adjacent alley; potential 
historical releases of petroleum products, solvents, metals. 

 
2.  Previous Assessments.  None known.  No information regarding previous 
assessments found in the IDEM VFC. 
 
3.  Areas of Concern.  The northern portion of the site was historically listed as the 
Showers Garage, a vehicle maintenance facility for the former Showers Brothers 
Furniture Company.  Although no information regarding the activities performed at the 
facility were found, it is assumed that general vehicle maintenance was the primary 
activity in that building 
 
4.  Current and Immediate Past Owners. According to Monroe County GIS data the 
subject site consists of three (3) parcels with a single parcel number (# 53-05-33-206-
019.000-005). 
 

1) Showers Brothers Furniture Co. – xxx through 1956 
2) Stork Line Furniture Co. – 1956 through 1959 
3) Indiana University – 1959 through 08/20/2010 
4) Trustees of Indiana University – 08/20/2010 – 09/06/2011 
5) City of Bloomington Redevelopment Commission – 09/06/2011 through 

present  
 
5.  Acquisition of Site.  09/06/2011 – quit claim deed 

 
6. No Responsible Party for the Site.  The current owner of the site (City of 
Bloomington Redevelopment Commission) and the immediate past owner of the site 
(Trustees of Indiana University) did not use, dispense, or dispose of petroleum or 
petroleum products on the site.  Current or immediate past owners are not known to 
have exacerbated existing petroleum contamination (if any) at the site.  It is not known 
whether they took reasonable steps with regard to potential contamination at the site. 
  
7.  Assessed or Cleaned Up by a Person Not Potentially Liable.  The City of 
Bloomington (Grantee & Applicant) has never used, dispensed, or disposed of 
petroleum or petroleum product, or exacerbated the existing petroleum contamination (if 
any) at the site.  

 
8.    Relatively Low Risk.  The risk at this site is unknown.  It does not appear that the 
site is receiving or using LUST Trust Fund monies.  No information regarding previous 
assessments or remediation was found in the IDEM VFC. 
 
9.    Judgments, Orders, or Third Party Suits.  None known. 
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10.  Subject to RCRA.  None known. 

 
11.  Financial Viability of Responsible Parties.  A search of the Indiana Secretary of 
State Business Directory Online Database provided the following information: 
 

• The current and immediate past owners have not been identified as responsible 
for any contamination (if any) at the site. 
 

• The search returned no matches for any of the other previous site 
owner/business names as current businesses entities.  Internet search engines 
also returned no matches for any of these entities. 




