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November 21, 2019 
 
Northwestern Indiana Regional Planning Commission 
6100 Southport Road 
Portage, IN 46396 
 
RE: USEPA Brownfields Grant Environmental Consultant Services 

Reference #  19-16 USEPA Brownfields Assessment Grant 
 

Metric Environmental, LLC (Metric) submits this Request for Qualifications to provide professional 
environmental consulting services to support the Northwestern Indiana Regional Planning Commission 
(NIRPC) Brownfields Assessment Grant in the revitalization of identified area brownfield sites.    
 
Metric (DBE) has teamed with environmental consultant, Roberts Environmental Services, LLC, along 
with ReSite Development and LSAI Labs, LLC (DBE) to form the Metric Team. 
 
Our project team has a history of completing brownfield assessment projects for Indiana cities, 
including Indianapolis, Gary, Muncie and Goshen. We have most currently worked with the City of Gary 
providing environmental assessment and project management services under the Northwest Regional 
Development Authority (NWRDA) USEPA Brownfields Petroleum and Hazardous Substances Assessment 
Grant and USEPA Brownfields Revolving Loan Fund. We have also recently worked with Indianapolis 
Near East Area Renewal (NEAR) to complete environmental review, site prioritization and assessment 
for the Sherman Park USEPA Area Wide Planning Grant. Additionally, we have completed USEPA 
Brownfield Area Wide Planning Grant funded environmental assessments for a major industrial corridor 
redevelopment in Goshen, Indiana as well as several brownfield assessment and remediation projects 
for the City of Muncie.  
 
Our approach is strategic, turnkey, and unmatched. Our team of environmental and development 
professionals brings the right expertise to move NIRPC's member-counties’ brownfields redevelopment 
vision from concept to completion. We recognize the importance of focusing on assessment and 
planning while also allowing for focused planning efforts and engaging the community, ranking sites 
based on redevelopment potential, and exploring highest and best use for each site based on the 
market viability within each respective community. Our approach also leverages the support of EPA as a 
strategic partner in the overall redevelopment process. As such, our planning efforts include working 
with EPA Region 5 and IDEM to chart a course for additional resource support beyond assessment. 
Having a team member who recently served as an EPA Brownfields administrator with direct knowledge 
of the internal planning and decision-making process (Ms. Yolanda Bouchee/ReSite) enhances that 
ability for this project team.    
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The Metric team will be led by Mr. Vince L. Epps, who will be the point of contact and link to the project 
team. Vince understands that the redevelopment of properties with legacy environmental conditions is 
vital to NIRPC’s vision for the restoration and enhancement of economic and environmental vitality for 
Lake, Porter and LaPorte counties. As you will see in this submission, the Metric team experience 
includes a broad range of environmental assessment, public outreach, design and remediation projects 
successfully completed. Our environmental scientists, engineers and redevelopment planners possess 
all the requisite technical expertise and experience to conduct all EPA Brownfields Assessment Grant 
services required under this Request for Qualifications.  

We are excited to have the opportunity to be considered to provide these services to NIRPC. Please do 
not hesitate to contact us with any questions. 

Sincerely, 

Vince L. Epps, CHMM, LEED AP 
Vice President/Senior Scientist 
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Complex Environment. Creative Solutions. 

Independent Price Determination 

A. By submission of these Qualifications and Fee Schedule, the Respondent certifies and, in the case
of a joint proposal, each party thereto certifies as to its own organization, that in connection
with this submission:

1. The fees in the proposal have been arrived at independently, without consultation,
communication or agreement for the purposes of restricting competition, as to any matter
relating to such prices with any other Respondent, or with any competitor; and

2. Unless otherwise required by law, the fees which have been quoted in the proposal have not
been knowingly disclosed by the Respondent, and will not knowingly be disclosed by the
Respondent prior to award directly or indirectly to any other Respondent, or to any
competitor; and

3. No attempt has been made or will be made by the Respondent to entice any other person to
submit a proposal for the purpose of restricting competition.

B. The undersigned certifies that they are authorized by the Respondent's organization to decide as
to the services and fees being offered in this submission, and that they have not participated and
will not participate in any action contrary to "A-1, 2 and 3" above.

_________________________________ 
Vince L. Epps, Vice President 

Metric Environmental, LLC 
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I. Firm History and Team Overview
Metric is a DBE/MBE environmental consulting firm headquartered in Indianapolis, Indiana with additional 
offices in Gary, Indiana and Cincinnati, Ohio. Our business was created to continue a legacy of providing creative 
solutions for complex environmental challenges. We are a multidisciplinary environmental consulting practice 
that provides outstanding services through the provision of cost effective, realistic and defensible solutions for 
public, private and federal clients. It is our mission to ethically perform exemplary environmental consulting 
services which challenge our people, enhance our communities and inspire those who work with us. 

Our dedicated staff of over twenty (20) full time environmental professionals has decades of combined 
experience in the successful completion of many similar projects. Our personnel include licensed professional 
engineers, licensed professional geologists, certified hazardous materials managers, LEED® Accredited 
Professionals, ISI Environmental Sustainability Professionals, licensed asbestos inspectors and asbestos 
project designers. 

We have an unmatched reputation in the resolution of complex environmental issues through providing a wide 
range of environmental services.  These services include Phase I and Phase II investigations, remedial actions, 
risk assessments, NEPA documentation, wetlands, asbestos and lead surveys, environmental audits, industrial 
compliance, permitting and regulatory compliance.  In addition, we have obtained numerous Site Status and 
Comfort Letters for Brownfields projects, completed investigation and closure activities for LUST, chlorinated 
solvent, heavy metals and other environmentally impaired sites.  Our clients have included the State of Indiana 
(IDEM, IDOA, INDOT), the City of Indianapolis, the City of Gary, NWRDA, the Indianapolis International Airport, 
Citizens Energy Group, municipalities, private developers, industrial companies, and other consulting firms. We 
bring this experience and expertise to conduct public outreach, site prioritization, and environmental site 
assessments. Metric’s Project Role: Assessment Grant Lead 

Having the right team is essential to any successful 
project. We have partnered with Roberts Environmental, a 
professional environmental consulting firm specializing in 
phase I Environmental Site Assessments (“ESAs”), Phase II 
Investigations, brownfield projects, and soil & ground water 
remediation.   

teamwork 

excellence 
integrity 
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Founded in May 2002 by Jeff Roberts, President, Roberts has grown to be 
a respected environmental consulting firm in the Michiana region and 
beyond, primarily through referrals and repeat business from satisfied 
clients.  Their project experience includes numerous Phase I ESAs, Phase II 
Investigations, UST removals/closures, and brownfield projects 
throughout Indiana, including hundreds of Phase I/Phase II ESAs within 
northern and northwest Indiana.  Roberts also has considerable 
experience working closely with IDEM and EPA Project Managers during 
Superfund, VRP, Brownfields, State Cleanup, vapor intrusion (“VI”), and/or 
UST/LUST project activities.  Robert’s Project Role: Roberts primary role 
will be conducting field work and providing drilling services for Phase I and 
Phase II ESAs.  

Founded in 2017, ReSite is a creative amalgam of Keith Veal’s passion for, and experiences in, community 
development and brownfields redevelopment. ReSite brings a turnkey approach to the acquisition and 
redevelopment of environmentally distressed properties. ReSite’s Project Role: ReSite will assist with site 
prioritization, reuse assessment and planning for brownfield site redevelopment. ReSite will also provide 
assistance with community outreach. 

Metric has also partnered with LSAI Labs (MBE/WBE/VBE) and EMSL Laboratories as our project laboratories, 
which has provided the special laboratory pricing for this project.  Ground Penetrating Radar Systems, LLC 
(GPRS) may also be utilized as a geophysical consultant, if needed (GPR, electromagnetic conductance, etc.). 

LSAI Labs is an independent, accredited, analytical testing services laboratory focused on serving the needs of 
Environmental Consultants and other broad range of industries including pharmaceutical, chemical, oil & 
petroleum, agricultural, waste generators, and municipalities. LSAI Labs has advanced, state-of-the-art 
equipment required to perform specialty and routine analytical testing. We have selected LSAI as our laboratory 
partner for their robust quality system that includes rigorous calibration, bias elimination, and error 
minimization leading to superior and accurate results. LSAI’s Project Role: NELAP certified analytical testing 
services. 

Financially Stable 

Metric has maintained a strong ethical responsibility, good financial position and significant insurance coverage. 
We have demonstrated ability to control costs and have systems in place to track all costs and keep them at an 
optimal level in relation to revenue.  Our firm has considerable experience delivering projects of various types 
and sizes.  To date, Metric has had no experience with contractual termination for default during its years in 
business. This is a stellar accomplishment and a reflection of our conservative fiscal management philosophy, 
policies and audit systems. With an annual revenue of over $2 Million in 2018, Metric has substantial business 
revenues to ensure our fiscal vigor if we are to be selected to provide environmental services to NIRPC. 

The Metric Team includes: 
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Adequate Insurance Coverage 

The insurance requirements for this contract does not exceed Metric’s existing insurance program. A copy of our 
certificate insurance is included at the end of this document to demonstrate that our firms holds the 
appropriate insurance levels for the work we perform. 

Team Organization 

The Metric Team has key personnel that reside near the Coalition region, which could greatly reduce travel costs 
for several project related activities.  The Metric Team’s local presence, knowledge of historical information 
sources, and knowledge and experience with the unique environmental conditions present within the Coalition 
Counties will provide built-in project efficiencies that will be of great benefit.   

PROJECT MANAGEMENT

Vince L, Epps, CHMM, LEED AP
Project Lead & QA/QC

Patricia Likins
Assitant Project Manager

COMMUNITY 
OUTREACH AND 

SITE 
PRIORITIZATION

Vince Epps, CHMM
Yolanda Bouchee

Pat Likins
Kennita Jones

Phase I ESA
Jeff Roberts

Dave Jeffers, LPG
Kennita Jones

Kristoper Jenkins, REP
Irish Jones

James Carr, LPG

Phase II ESA
BEA

Samir Raman, PE
Kennita Jones
Jeff Roberts

Dave Jeffers, LPG
James Carr, LPG

Brent Johannsen, PE

CLEANUP AND REUSE 
PLANNING

Vince Epps, CHMM
Samir Raman, PE

Keith Veal
Yolanda Bouchee
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II. DBE Status
Metric Environmental is certified as a Disadvantaged Business Enterprise (DBE) by the Indiana Department of 
Transportation and has MBE certification with the State of Indiana. As an MBE firm, Metric is committed to 
ensuring that MBE and WBE participation meets applicable goals. We currently have ReSite (MBE) and LSAI Labs 
(MBE/WBE) on our team for prominent roles. LSAI Labs is NELAP certified laboratory and is certified by the 
Federal Government under the SBA program as a Women Owned Small Business, and Economically 
Disadvantaged Women Owned Small Business (WOSB, EDWOSB). This may be verified this on the SAM.Gov 
website, under CAGE Code: 7MRN8. They are also certified by the City of Indianapolis as a Minority Women 
owned Business Enterprise.  

A copy of our DBE certification is provided at the end of this section, along with the required USEPA Forms. 
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EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 

subcontractors2 and the estimated dollar amount of each subcontract.  An EPA Financial Assistance Agreement 

Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.  

Prime contractors should also maintain a copy of this form on file. 

Prime Contractor Name Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Issuing/Funding Entity: 

I have identified potential DBE 
certified subcontractors 

___ YES ___ NO 

If yes, please complete the table below. If no, please explain: 

Subcontractor Name/ 
Company Name 

Company Address/ Phone/ Email Est. Dollar 
Amt 

Currently 
DBE 

Certified? 

1 
A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.   

2 
Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 

Continue on back if needed 

Metric Environmental, LLC USEPA Brownfields Grant Environmental Consultant

19-16 USEPA Brownfields Vince L. Epps

6971 Hillsdale Court, Indianapolis, IN 46250

317-608-2724 VinceE@metricenv.com

Northwestern Indiana Regional Planning Commission

X

LSAI Labs, LLC
8444 Castlewood Dr., Suite 800
Indianapolis, IN 46250
(317) 284-1033 / schamberlain@lsailabs.com

TBD Y
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EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

OMB Control No: 

Approved: 

Approval Expires: 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 

Prime Contractor Signature Print Name 

Title Date 

Vince L. Epps

11/20/19Vice President
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Indiana DBE Certification Program
In accordance with 49 CFR Part 26 as published in the code of federal regulations, the Indiana 

Department of Transportation acknowledges

Metric Environmental , LLC

as a certfied DBE in the State of Indiana.

Date Issued:03/24/2017 No Change Affidavit Due:02/29/2020

(Reference the Indiana Department of Transportation's DBE Public Search at
http://www.in.gov/2674.htm for the most current information regarding this certification)

Elizabeth Kiefner Crawford, Director
Economic Opportunity Division

Derrick Casson, Certification Manager
Economic Opportunity Division
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City of Indianapolis MBE-WBE-VBE

HAS SUCCESSFULLY CERTIFIED IN THE PROFESSIONAL SERVICES TRADE:
WOMEN OWNED BUSINESS

MINORITY OWNED BUSINESS
WITH THE CITY OF INDIANAPOLIS

LSAI Labs, LLC
THIS ACKNOWLEDGES THAT

FAHED BEG, PROGRAM COORDINATOR SEPTEMBER 12, 2015
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03/14/2019

Walker & Associates Insurance Agency
7364 E Washington Street
P.O. Box 19445
Indianapolis IN 46219

Jessica Crews
(317) 353-8000 (317) 351-7149

jessica@walkeragency.com

Metric Environmental, LLC
6971 Hillsdale Ct

Indianapolis IN 46250

Twin City Fire 29459
Hartford Accident & Indemnity Co 22357
Trumbull Insurance Co 27120
Indian Harbor Insurance Company 36940

CL1931421215

A 84SBWBB2966 03/01/2019 03/01/2020

1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

B 84UEGZV7266 03/01/2019 03/01/2020

1,000,000

A
10,000

84SBWBB2966 03/01/2019 03/01/2020
5,000,000
5,000,000

C N 84WEGAB2WWA 03/01/2019 03/01/2020
1,000,000
1,000,000
1,000,000

D
Professional / Pollution Liability
(Claims-made form) PEC005173201 04/01/2019 04/01/2020

Per Claim Limit $5,000,000
Aggregate Limit $5,000,000

General Liability, Automobile Liability and Umbrella Liability provides for additional insured when agreed by written contract or agreement. General Liability
and Automobile Liability is provided on a primary, non-contributory basis when agreed by written contract or agreement. General Liability, Automobile
Liability and Workers Compensation include a waiver of subrogation when agreed by written contract or agreement. General Liability includes Contractual
Liability per the terms of the policy. Umbrella liability does NOT extend over professional liability.

FOR INFORMATION PURPOSES
FOR INFORMATION PURPOSES
FOR INFORMATION PURPOSES

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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III. Project Team (Capacity) 
 
With a staff of twenty (20) full time staff and the supplemental support of Roberts Environmental and ReSite, we 
believe that we have built a robust group of technical personnel with direct experience, immediate availability 
and bench strength to meet the requested services from scope of work and to meet project schedules. All 
members of the project team will be made available to this project on an ongoing basis with augmented 
capacity as needed. 

Metric is comprised of engineers, scientists and geologists able to address the above ground, below ground, 
airborne and built environment. This group of professionals provides a wide variety of investigative, 
remediation, and compliance services critical to the success of EPA Brownfields Grants. Metric has past, recent 
and current experience completing scopes of work present in the RFQ. We have demonstrated the ability to 
successfully perform programmatic activities, community outreach, Phase I and II environmental assessment 
and cleanup planning. Our Project Team have the capacity to be fully engaged with any assignments and support 
required by the Coalition. 

Metric has successfully completed environmental assessment and remediation projects with each team member 
described below. The project leader Vince Epps (IDEM) along with Patricia Likins (IDEM), Keith Veal (IDEM) and 
Yolanda Bouchee (USEPA Region 5) have significant regulatory experience with brownfields programs and site 
assessment and cleanup that are important to the success of this assessment grant.  

We believe that developing a technically sound, well rounded and robust project team provides beneficial 
“bench strength” and project reach so that all requested activities can be completed on schedule and within 
budget, while meeting NIRPC’s expectations. 

Together, the Metric Team credentials includes: 
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Vince L. Epps, CHMM, LEED AP ● ●       ● 
Patricia Likins ●     ●   ● 
David Jeffers, LPG ●   ● ●    ● 
Jeffrey C. Roberts ●    ●    ● 
Samir Raman, PE ●  ●   ●   ● 
Kennita Jones ●     ● ● ● ● 
Brent Johannsen, PE ●  ●      ● 
James Carr, LPG ●   ●     ● 
Sean E. Hall, LPG ●   ●     ● 
Jeff Parker, LPG ●   ●     ● 
Kristopher Jenkins, GSP, REP, CSHM ●     ● ● ● ● 
Irish Jones      ●   ● 
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Key Personnel and Team Expertise 

Project Lead & QA/QC | Vince L. Epps, CHMM, LEED®AP, MBA will be the project lead and 
quality control/quality assurance manager for this contract. Vince has over 25 years of 
environmental consulting experience performing and managing investigations, 
assessments, and cleanup for a variety of contaminated sites, Superfund cleanups and 
brownfield redevelopment projects. Vince has managed USEPA funded assessment and 

cleanup projects and related remediation projects worth more than $2,000,000 via grants 
and loans provided by the USEPA, Indiana Finance Authority (IFA) and/or Indiana Brownfield Project (IBP) for the 
cleanup of brownfield properties located in Indiana.  He has also assisted various municipal and development 
organizations with due diligence and remedial investigation/cleanup activities associated with brownfield sites. 
Vince is an Environmental Professional as defined in the EPA All Appropriate Inquiry regulations and is 
experienced in the assessment and remediation of environmentally contaminated sites. 

Vince has an in-depth and genuine understanding of the legacy environmental conditions and subsequent 
environmental impacts that Indiana cities and towns must often address. He has gained this insight while serving 
as a CERCLA (Superfund) Remedial Project Manager with the Indiana Department of Environmental 
Management, managing the assessment and cleanup of numerous environmentally impaired sites throughout 
Northwest Indiana. Vince successfully completed Phase I, Phase II and cleanup activities for the Keystone 
Enterprise park site in Indianapolis Indiana which at the time was one of the largest brownfield assessment and 
cleanup efforts in the state of Indiana. He has just recently worked closely with the Northwest Indiana Regional 
Development Authority to conduct brownfield assessment and cleanup activities in USEPA NWRDA brownfield 
Assessment Grant coalition cities. He has also recently worked with conducting brownfield assessment and 
planning grant activities with Near East Area Renewal in Indianapolis as well. Vince’s work has resulted in the 
cleanup and reuse of multiple properties and brownfield corridors in Indiana. 
 

Assistant Project Manager | Patricia Likins will be the senior project manager for this contract. 
Pat has nearly 30 years of experience in the remediation and assessment environmental 
field. Prior to Metric Environmental, Pat spent 7 years as the Chief of the Superfund Section 
of the Indiana Department of Environmental Management. She developed guidance, policy 
and procedures for Indiana’s Superfund, State Cleanup, Leaking Underground Storage 

Tanks and Excess Liability Trust Fund programs for implementing risk-based remediation. 
Pat has worked as a Project Manager, coordinating and managing large scale remediation 

projects. Pat has the skills and experience to identify environmental concerns and present cost-effective design 
solutions, and management techniques for remediation operations.   
 
Drilling, Phase I & II ESA Assistance | Jeff Roberts is the President and founder of Roberts Environmental Services, 
LLC (“ROBERTS”).  He has been in the environmental consulting industry for more than twenty-nine (29) years.  
Mr. Roberts will serve as the Assessments QA/QC Officer and Technical Advisor for this project.  During this 
time, he has focused almost exclusively on conducting Phase I ESAs, Phase II Site Investigations, Brownfields, and 
soil and ground water remediation in Indiana and across the country.  Prior to establishing ROBERTS, he managed 
regional offices in Elkhart, Goshen, and South Bend for national, regional, and local environmental consulting 
firms.   
 



 
 

 
 

Complex Environment. Creative Solutions.                                    P a g e   7 

Northwestern Indiana Regional Planning Commission (NIRPC) – Statement of Qualifications  
USEPA Brownfields Grant Environmental Consultant Services | PROJECT TEAM 

Mr. Roberts has performed hundreds of Phase I ESAs and Phase II Investigations with many of these projects 
completed in Northern Indiana.  He also has significant experience with vapor intrusion investigations in Indiana.  
Additionally, several Indiana Brownfields Program (“IBP”) projects were managed by Mr. Roberts in the past.  
Mr. Roberts is also a Licensed Water Well Driller in Indiana and an “Environmental Professional” under ASTM 
E1527-13 
 
Drilling, Phase I & II ESA Assistance | Dave Jeffers, LPG has extensive experience with Phase I ESAs, as well as soil 
and ground water sampling & remediation projects.  He is a Hydrogeologist who has conducted numerous soil 
and ground water investigations, Phase I ESAs, vapor intrusion (“VI”) investigations, and various remediation 
activities over the past twenty-five (25) years.  He has also managed over 40 Wellhead Protection Program 
(“WHPP”) projects in Michigan, Indiana, and Ohio, including a Michigan AWWA Exemplary WHPP award-winning 
community.  He is a Licensed Professional Geologist (L.P.G. #1862) and Licensed Water Well Driller in Indiana.  
He also qualifies as an “Environmental Professional” under ASTM E1527-13.  He serves locally on the St. Joseph 
County, Indiana, Ground Water Advisory Board, the On-Site Wastewater Ordinance Review Committee, and is a 
technical advisor to the Drinking Water Protection Workgroup in St. Joseph County.  Mr. Jeffers also served on 
the Elkhart County GIS Website Development committee.  His experience includes lead Hydrogeologist at UST, 
brownfields, voluntary remediation, state cleanup, and EPA Superfund sites, among others.  He has also been 
involved with expert witness testimony based on his hydrogeologic experience.  Specific training includes 
Greener Cleanups for Brownfields via KSU TAB among others.   
 

Cleanup & Redevelopment Planning | Keith Veal has over 25 years’ experience in 
environmental management, regulatory compliance and community development and 
brownfields redevelopment. Through his extensive experience with public and private 
sector redevelopment projects throughout the state of Indiana, Keith has worked with 
municipalities, developers, and property owners to create pathways to redevelopment that 

are impactful and transformational. Keith has helped clients cleanup and redevelop 
brownfield sites throughout Indiana, Kentucky, Ohio, Michigan, and Illinois. He has technical background in 
Brownfields, CERCLA, Indiana State Cleanup Program, Indiana Voluntary Remediation Program, Indiana Leaking 
Underground Storage Tank Program, and Risk Integrated System of Closure. As a Brownfields Practitioner, Keith 
has managed the assessment and cleanup of more than 20 brownfield sites in Indiana. He has also managed all 
stages of redevelopment, including federal and state grant and loan applications on scores Brownfield 
Redevelopment projects throughout the state of Indiana. Keith brings to the team first-hand knowledge and 
experience in structuring residential and commercial real estate deals on Brownfield sites. Keith will be 
instrumental to fulfilling the Coalition’s emphasis on seeking funding for complete investigation and cleanup and 
encouraging private development. 
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Community Outreach, Cleanup & Redevelopment Planning | Yolanda Bouchee recently retired 
as Chief of Brownfields Land Redevelopment from the US Environmental Protection Agency 
where she managed Brownfield Project Managers in Region 5. She also served as Regional 
Chief of Community Involvement, managing Public Affairs Specialists. Yolanda’s 25 years of 

professional experience includes demonstrated expertise in Community Engagement, 
Sustainable Redevelopment, Historic Preservation, Real Estate Acquisition and Main Street 

Revitalization. She currently provides small and medium sized communities with economic development and 
other consultancy services to help transform their historic main streets as well as contemporary business 
districts. 
 

Phase II ESAs, Cleanup & Redevelopment Planning | Samir Raman, PE has 5 years of 
environmental and management experience gained in multifaceted, large public and 
private projects. His responsibilities have included field investigations, technical oversight, 
report preparation, project scoping and estimating, allocation of resources, staff 
management, budget management, and client relations. Samir has conducted numerous 

Phase I and II Environmental Site Assessments (ESA) implementing sampling protocols, site 
characterization, and subsurface investigations associated with both petroleum and hazardous material 
contamination, dry cleaning solvents, heavy metals, pesticide contamination, and other constituents of concern.  
Samir brings unique and diversified expertise in the areas of environmental assessment and will assist the 
project manager for all assignments during the Grant. Samir is an Environmental Professional as defined in the 
EPA All Appropriate Inquiry regulations. 
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Vince L. Epps, CHMM, LEED®AP | Project Lead 

Vince has a degree in water resources and environmental science, is a LEED® Accredited Professional 
and Certified Hazardous Materials Manager with twenty-two years of experience in the 
environmental field. His areas of expertise include subsurface investigation, contaminant migration, 
remediation and regulatory compliance. Vince has government regulatory experience as a former 
IDEM CERCLA (Superfund) project manager and has gained valuable experience in managing 
remediation projects. 

Northwest Indiana Regional Development Authority (NW-IRDA): Vince led the quality 
assurance/quality control of environmental issues on behalf of the NWI-RDA. He has completed 
significant environmental reviews of areas adjacent to and near the Gary/ Chicago International 
Airport. 
 
Keystone Enterprise Park, City of Indianapolis, Department of Public Works – Indianapolis, IN: Vince 
managed environmental investigation and remediation activities associated with the Keystone 
Enterprise Park, a major US EPA Brownfield Grant redevelopment project for the City of Indianapolis. 
He conducted Phase the Phase I ESA for the site and Phase II activities delineating an associated 
chlorinated solvent contaminant plume.  He was instrumental in working with the IDEM Brownfield 
Section to obtain Site Status and Comfort letters that enabled the continued development of the site. 
 
Sherman Park USEPA Brownfield Area Wide Planning Grant - Near East Area Renewal Indianapolis, 
IN: Vince was the project leader that assessed and documented the existing environmental 
conditions that will be evaluated to identify any limitations and constraints with existing 
environmental concerns. She provided further assessment and cleanup recommendations, potential 
level of effort and costs for improvement of the site with respect to environmental conditions to 
support redevelopment goals. 
 
Former Pierson Dry Cleaners – Near East Area Renewal Indianapolis, IN: Vince was the project 
leader that conducted remedial investigations and corrective actions at a former dry-cleaning site 
through the Indiana Brownfields program.  The environmental team first performed a Site 
Characterization study to delineate the extent of PCE and TCE impacts to soil and groundwater. 
 
Former Gary Sheraton Hotel – NWRDA Brownfields Coalition Assessment Grant, Gary, IN: Vince was 
the project leader that assisted in the management all aspects of the Former Sheraton Hotel 
demolition project funded by the USEPA Brownfield Revolving Loan Fund.  The demolition project 
included the abatement and demolition of the 14-story hotel and associated circa 500 vehicle 
capacity parking garage.  The team’s responsibilities included coordinating between the City of Gary, 
design team, and the contractors; reviewing invoice and pay applications; monitoring construction 
activities; reviewing and recommending change orders; coordinating project meetings; submittal 
quality reviews; onsite quality oversight; and tracking project costs. 
 
Westside Strategic Revitalization Planning and Airport TIF – Indianapolis, IN: Vince was the project 
leader that provided an assessment of existing environmental conditions, documented concerns and 
propose further actions to enhance redevelopment potential with respect to the West Side Strategic 
Revitalization and Airport TIF Implementation Plan. 
 
City of Gary, Ambassador Apartments – Gary, IN: Vince was the project leader that conducted an 
asbestos building inspection, and later provided abatement and demolition oversight of an eight 
story, sixty-eight-unit multi-residential structure under an EPA Brownfields Coalition Assessment 
Grant and Revolving Loan Fund for the NWRDA. Duties included bulk sampling of suspected 
materials, interpretation of sample results, generation of report detailing findings and 
recommendations. During abatement activities, staff provided abatement oversight which included 
conducting air monitoring activities before, during, and after abatement activities, ensuring the 
proper construction of regulated work area enclosure containments, and ensuring all asbestos 

Education 
Master of Business 

Administration 
Ashford University 

 
Bachelor of Science 
Water Resources & 

Environmental Science,  
Purdue University 

 

Years of Experience 
22 

Registrations/Certifications 
Certified Hazardous Materials 

Manager (CHMM) 

LEED Accredited Professional 

Ohio EPA, Voluntary Action 
Program (VAP) Certified 

Professional (CP)  
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containing materials were removed properly. Demolition oversight responsibilities included ensuring 
the use of proper wetting methods during demolition to reduce airborne demolition particulates. 
 
Indianapolis International Airport, On-Call Environmental Services 2014-2018: Senior Manager 
responsible for the successful completion and delivery of numerous Phase I, archaeological, natural 
resource (wetlands) and NPDES permit compliance projects for IAA during this period. 
 
Indianapolis Airport Authority, Airport Holiday Inn Remediation, 2006-2011: Project manager 
responsible for providing subsurface testing, contaminant delineation and corrective action design 
and oversight for the Holiday Inn Hotel at the Indianapolis International Airport.  Tasks included 
Phase II soil and groundwater testing and development of a corrective action plan for site mitigation. 
Metric has mitigated groundwater impacts substantially to qualify the site for No Further Action 
status by IDEM. 
 
Metropolitan School District of Washington Township (MSDWT), UST Closure – Indianapolis, IN: 
Vince managed the investigation and remedial activities associated with petroleum organics impacts 
from former leaking underground storage tanks (LUSTs) at several MSDWT properties. 
 
Deep Rock Tunnel Connector (DRTC), Indianapolis DPW: Project manager for the Environmental 
Compliance Services for the DRTC Tunnel and Pump Stations.  The proposed project is a 42,000 +/- 
linear foot length of tunnel that is 18 foot in diameter located 230 +/- feet below grade.  Services 
provided includes Environmental Phase I investigations, permitting, Archaeological and Historical 
Records Review, and Grant funding applications. 
 
INDOT I-69 Evansville to Indianapolis:  Responsible for developing hazardous materials and 
groundwater protection guidance for the I-69 Evansville to Indianapolis Tier II draft environmental 
impact statement (DEIS). He is responsible for conducting reviews of each individual I-69 section 
designer submission pertaining to hazardous materials and groundwater protection for the final 
environmental impact statement (FEIS) for completeness and adherence to the developed guidance. 
 
 

   

 

Sherman Park  
Brownfield Area-Wide 
Plan | Community Outreach 

Recent Brownfields 
Experience 

Project Lead Vince Epps has 
presented at public input 
meetings on the complexity 
of environmental issues and 
redevelopment options for 
each parcel in the Sherman 
Park brownfields area. 

He also accompanied 
members of the community 
on a Walking Tour of the 
site last October. 
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                           Patricia Likins | Assistant Project Manager 
 

 Pat has nearly 30 years of e        Ms. Likins has nearly 30 years of experience in the remediation and assessment environmental field. 
Prior to Metric Environmental, Pat spent 7 years as the Chief of the Superfund Section of the Indiana 
Department of Environmental Management. She developed guidance, policy and procedures for 
Indiana’s Superfund, State Cleanup, Leaking Underground Storage Tanks and Excess Liability Trust 
Fund programs for implementing risk-based remediation. Pat has worked as a Project Manager, 
coordinating and managing large scale remediation projects. Pat has the skills and experience to 
identify environmental concerns and present cost-effective design solutions, and management 
techniques for remediation operations. 
 
Continental Steel Superfund Site, Kokomo, IN: Pat was the Project Manager for the site investigation. 
She provided on-site construction management for the Main Plant asbestos abatement, 
decontamination and demolition project, remediation of Wildcat and Kokomo Creeks, and Markland 
Quarry. She authored the Record of Decision and public information publications. She coordinated 
with local, state and federal officials, and citizen organizations. 
 
RCRA Compliance, Waste Consolidation, Characterization and Disposal, Industrial Facility, 
Noblesville, IN: Pat provided management and oversight for spill remediation, waste consolidation, 
characterization and disposal, developed the investigation work plan and QAPP, field work plans, and 
compliance reports. She provided management and oversight for the asbestos investigation. Pat 
coordinated with IDEM and EPA and developed recommendations for proper abatement, handling, 
transportation and disposal for PCB Items. 
 
RCRA Compliance, Corrective Action Investigation, Manufacturing Facility, Muncie, IN: Pat developed 
a RCRA Closure Plan and QAPP, performed vapor intrusion sampling, and processed soil samples for X-
Ray Fluorescence analysis. 
 
Indianapolis Public Library Underground Storage Tank Investigation, Indianapolis, IN: Pat planned 
and implemented an UST noninvasive investigation and test pit exploration. She coordinated 
communications with the Indiana Department of Environmental Management. A release was 
discovered, Pat implemented a site investigation. The site was issued a No Further Action 
Determination. The investigation verified that USTs had been removed. The project was completed 
under budget. 
 
Harrison Road Rehabilitation Project Phase II Limited Subsurface Investigation: Pat managed a Phase 
II LSI of several facilities for the Indiana Department of Transportation in preparation for the Harrison 
Road Rehabilitation Project. She provided technical consultation and quality control for project 
deliverables. The project was awarded an above average rating 
from INDOT. 
 
Collier’s Lodge Phase I and Phase II ESA, Kouts, IN: Pat implemented a Phase I ESA and Phase II LSI of 
this unique archeological site. She coordinated the completion of a cultural resources investigation 
and complete site survey including a GPS Survey, private utility clearance, USGS topographical map, 
100-year floodplain map, aerial photography, wetlands map, soils map, elevations to the first finished 
floor of Collier’s Lodge and the Ditch Right of Way. She provided technical consultation and quality 
control for project deliverables. 
 
DigIndy Hazardous Material Concerns Evaluation, White River, Fall Creek and Pleasant Run Deep 
Rock Tunnel: Pat managed and implemented a Hazardous Material Concerns Evaluation of over 500 
sites within the search buffer of proposed drop shafts and consolidation sewers, recommending sites 
of concern for Phase II evaluation or coordination with 
site owners. 
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Reading Road and Martin Luther King Jr. Drive, Phase I and Phase II Limited Subsurface 
Investigation, Cincinnati, OH: Pat planned and implemented a Phase I ESA and Phase II LSI of former 
residential and commercial property, approximately 20 acres in size. 
 
Fire Station 16, Phase I ESA, Asbestos Survey, Lead-Based Paint and Mold Inspection, Indianapolis, 
IN: Pat performed a Phase I ESA and managed the implementation of an Asbestos Survey, Lead-Based 
Paint and Mold Inspection for a former fire station. 
 
Gary Closed Landfill, Gary, IN Water and Air Monitoring: Pat has provided technical consultation and 
on-site monitoring for the closed Gary Sanitary Landfill. She has assisted with communications and 
coordination of issues with the Indiana Department of Environmental Management. Pat implemented 
post-closure methane monitoring, groundwater sampling and water level monitoring; and developed 
Standard Operating Procedures of all monitoring activities for City employee training purposes. 
 
Red Flag Investigations, Various Owners: Pat has performed Red Flag investigations for various 
transportation projects in Indiana. She evaluated sites based upon review of Indiana environmental 
records and developed recommendations for further investigations. 
 
Indianapolis Public Library, Asbestos inspections and Asbestos Abatement Oversight, Indianapolis, 
IN: Pat managed and implemented asbestos abatement oversight for the Nora Branch Library. She 
provided technical consultation to plan asbestos inspections for three additional branches. 
 
Asbestos Abatement Oversight, Various Buildings, Muncie, IN: Pat managed and performed asbestos 
abatement oversight for the Muncie Sanitary District, for various buildings prior to demolition. She 
solicited and approved quotations from licensed asbestos contractors, reviewed completed abatement 
work, reviewed invoices, and provided technical consultation to the City. She has assisted with 
communications and coordination of issues with the Indiana Department of Environmental 
Management. 
 
Various Industrial Facilities, Various Owners: Pat developed Phase I ESA reports, vapor intrusion and 
subsurface investigation reports, and Underground Storage Tank Closure reports. 
 
Various Facilities, IN: Pat managed hazardous waste and petroleum site cleanups for the IDEM State 
Cleanup Program. Pat researched property use and ownership histories, performed and oversaw field 
activities, tracked accomplishments, negotiated project strategies, and 
coordinated with regulatory agencies. 
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Jeffrey C. Roberts | Senior Environmental Scientist 

Mr. Roberts is the President and founder of Roberts Environmental Services, LLC. He has managed a 
variety of environmental projects over the past 29 years. His primary project management experience 
relates to Phase I Environmental Site Assessments, subsurface investigations (i.e., “Phase II”), selection 
and implementation of soil and ground water remediation methods, vapor intrusion studies, 
underground storage tank closures, and asbestos inspections. 

Phase I Environmental Site Assessment project management experience includes properties ranging in 
size from less than 1.0-acre to several hundred acres that were undeveloped or used for residential, 
commercial, or industrial purposes. Mr. Roberts has performed hundreds of Phase I Environmental 
Site Assessments for municipalities, individuals, attorneys, developers, real estate companies, lending 
institutions, and corporations both locally and nationally. Many of these sites were brownfields. 

Mr. Roberts has developed and implemented work-scopes to investigate soil and ground water 
conditions relative to potential on-site and offsite sources of contamination at various commercial and 
industrial facilities, many of which were considered brownfield sites. These subsurface investigations 
have addressed potential petroleum and/or chemical contamination in soil and ground water, 
including vapor intrusion. Ground water monitoring wells were installed as part of some of these 
subsurface investigations to determine site-specific ground water conditions, such as ground water 
flow direction and gradient. Mr. Roberts has also managed complex vertical aquifer screening (“VAS”) 
projects to investigate/delineate chlorinated solvent impacts in the subsurface. 

Project management activities relating to assessments, investigation, and remediation have included 
preparation of work plans for various regulatory agencies, budgeting, contractor scheduling, 
submission of proper state and local notices, preparation of Site closure reports, and staff 
management. Mr. Roberts has also completed these tasks for various IDEM programs (i.e., Voluntary 
Remediation, State Cleanup, UST, and LUST), various Brownfield programs, and other regulatory 
agencies across the country. This includes several significant Brownfield projects that were completed 
using non-public funds through the Indiana Brownfields Program (“IBP”). 

Remediation experience includes the selection and implementation of remediation methods for 
petroleum-related constituents, heavy metals, and chlorinated solvents in soil and/or ground water. 
Mr. Roberts’ broad range of soil and ground water remediation experience includes excavation and 
disposal-type projects to more complex alternatives, such as: air sparge/soil vapor extraction 
(“AS/SVE”), In-Situ Chemical Oxidation (“ISCO”), Enhanced  Reductive Dechlorination (“ERD”) via 
injection of an electron donor and bioaugmentation substrate, pump & treat, and monitored natural 
attenuation (“MNA”) ground water remediation projects. 

Roberts Environmental Services, LLC, 2013. Evaluating the Necessity of Bioaugmentation in 
Conjunction with an Electron Donor Injection at a Large Chlorinated 
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      David Jeffers, L.P.G. | Senior Hydrogeologist  
 

Mr. Jeffers has over twenty (20) years’ experience as a Hydrogeologist. His experience includes the site 
characterization of UST systems, landfills, nuclear power plants, bulk petroleum terminalling sites, and 
metal plating facilities among others. He has been involved in the investigation and remediation of a 
wide variety of sites affected by gasoline, jet fuel, diesel, heating oil, aviation gasoline, heavy metals, 
and chlorinated solvents. Mr. Jeffers also has experience in vapor intrusion (“VI”) investigations, Phase 
I Site Assessments, brownfields, asbestos building inspections, statistical analysis of landfill GW 
monitoring parameters, the design, operation, and maintenance of air sparging soil vapor extraction 
systems (“AS/SVE”), UST removals, closures, & clean-ups, vertical aquifer screening (“VAS”), and 
several dig and haul remediation projects.  

Mr. Jeffers has extensive experience in groundwater and contaminant transport modeling, municipal 
water supply development, aquifer testing and analysis, and wellhead protection area (“WHPA”) 
delineation and management. He has been involved with over fifty (50) approved wellhead protection 
studies in Michigan, Indiana, and Ohio. He has implemented several innovative and cost-effective 
wellhead protection plan (“WHPP”) activities during his work. Mr. Jeffers was project manager for a 
Michigan AWWA Exemplary Wellhead Protection Program award-winning community.  

Phase I Environmental Site Assessment experience includes a wide-variety of industrial, commercial, 
and residential properties. Mr. Jeffers has been involved with monitored natural attenuation, active 
remediation, and risk-based corrective actions. Common methods utilized to collect soil and/or 
groundwater samples have included hollow-stem auger drilling, direct-push technology (i.e., 
Geoprobe®, Earthprobe®, and other similar equipment), hand-auger drilling, and test pits. He has also 
employed directional drilling under buildings, resistivity/conductivity, gamma-logging, and ground 
penetrating radar (“GPR”).  

Mr. Jeffers has been the lead Hydrogeologist at numerous sites across the Midwest including UST, 
brownfields, voluntary remediation, State Cleanup, and EPA Superfund sites, among others. He has 
also managed an extensive water well/septic system study in St. Joseph County, Indiana, involving 
nitrate, chloride, isotope, and pharmaceutical testing. He has also been involved with expert witness 
testimony based on his hydrogeologic experience.  

 

 

 

 

 

 

 

 

 

 
 

  

Education 
Master of Science, (ABT) 

Hydrogeology, Wright State 
University 

 
Bachelor of Science – Geology, 

University of Dayton, OH 
 

Years of Experience 
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Credentials 
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American Red Cross CPR & First 
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County, Indiana – Water Advisory 

Board 

Speaking Engagements 

Guest Speaker – “Ionia’s WHPP” 
MDEQ Wellhead Protection 

Seminar – Mt. Pleasant 2002 

Guest Speaker – “Well Profiling” 
Michigan AWWA Regional Meeting 

– South Haven 2001 

 

Ph
as

e 
I &

 II
 E

SA
s 



 
 

 
 

Complex Environment. Creative Solutions.                                    P a g e   16 

Northwestern Indiana Regional Planning Commission (NIRPC) – Statement of Qualifications  
USEPA Brownfields Grant Environmental Consultant Services | PROJECT TEAM 

 

Samir Raman, PE | Project Engineer 

Samir’s environmental engineering experience primarily includes due diligence investigations such as 
Phase I and II Environmental Site Assessments and Property Condition Assessments.  Past project 
experience has led Samir to conduct assessments at a wide variety of property types, ranging from 
industrial to residential, and in many states across the nation, including Indiana, California, Texas, 
Massachusetts, Minnesota, etc.   His experience has also exposed him in depth to many aspects of the 
field, from historical research and soil/groundwater contamination to mechanical, electrical, plumbing 
and ADA compliance inspections.  Below is a partial list of Samir’s recent experience: 

Northwest Indiana Regional Development Authority (RDA), TOD Transaction Screen – Gary, IN: Samir 
served as the Primary Consultant for a transaction screen conducted in Gary, IN that spanned over 360 
acres and was comprised of over 630 parcels in order to support the implementation of a Brownfield 
Redevelopment Program in the area under an EPA Brownfields Coalition Assessment Grant and 
Revolving Loan Fund for the NWRDA. The transaction screen process included individual historical, 
government records, and on-site assessments of each parcel within the screening area. Samir’s 
responsibilities included coordination and scheduling, organization, records management, historical 
research, and on-site assessment. 

Northern Indiana Commuter Transportation District, West Lake Corridor Project – Hammond, IN: 
Samir conducted a subsurface site investigation at various areas of concern identified along the 
proposed West Lake Corridor Project area.  The West Lake Project includes the installation of a 
commuter rail along an approximate nine-mile extension of an existing rail line.  The subsurface 
investigation included the advancement of soil borings and installation of temporary monitoring wells 
for the collection of soil and groundwater samples throughout the project area. Samir’s responsibilities 
included research/coordination to finalize the boring locations, conducting the field work, analyzing the 
results of the groundwater/soil sampling, and report writing. 

ATI Physical Therapy Environmental Assessment – Indianapolis, IN: Samir served as an environmental 
consultant and conducted a Phase I Environmental Site Assessment at a physical Therapy medical 
facility for Phase II Medical.  An on-site investigation of the entire property was conducted by Samir, 
including hydraulic equipment and other potentially hazardous conditions. Writing of the Phase I 
reports also included historical research, government record searches, and standard environmental 
database review.   

Beech Grove Public Library Environmental Assessment – Beech Grove, IN: Samir served as an 
environmental consultant and conducted a Phase I Environmental Site Assessment at a public library 
facility.  Duties included searching for and reporting potential environmental conditions through an on-
site investigation, historical research, and standard environmental database review. 

Citizens Energy Group, Lower Pogues Run Drop Shaft D03 Alignment – Indianapolis, IN: Samir 
conducted a Phase II Environmental Site Assessment that involved the installation and groundwater and 
soil sampling of several borings for a portion of the proposed Lower Pogues Run Tunnel location. The 
Lower Pogues Run Tunnel is a proposed 2.2-mile-long deep rock underground tunnel for Indianapolis to 
control combined sewer outfalls into Federal waters.  Samir’s responsibilities included coordinating the 
boring locations, conducting the field work, analyzing the results of the groundwater/soil sampling, and 
report writing. 

INDOT, SR 38 Corridor Major Pavement Project – New Castle, IN: Samir conducted a subsurface site 
investigation through the installation and soil sampling of several shallow soil borings along a ten-block 
corridor of SR 38.   
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Kennita Jones | Project Geologist 
 
Ms. Jones’ environmental experience primarily includes due diligence investigations such as Phase I 
and II Environmental Site Assessments. Additional project experience includes experience in industrial 
hygiene including asbestos building inspections, air quality monitoring and building demolition 
oversight.  Past project experience has led Kennita to conduct assessments and building inspections 
at a wide variety of property types, ranging from industrial to residential throughout Indiana.   
 
Sherman Park USEPA Brownfield Area Wide Planning Grant - Near East Area Renewal Indianapolis, 
IN: Kennita assessed and documented the existing environmental conditions that will be evaluated to 
identify any limitations and constraints with existing environmental concerns. She provided further 
assessment and cleanup recommendations, potential level of effort and costs for improvement of the 
site with respect to environmental conditions to support redevelopment goals. 
 
Former Pierson Dry Cleaners – Near East Area Renewal Indianapolis, IN: Kennita conducted 
remedial investigations and corrective actions at a former dry cleaning site through the Indiana 
Brownfields program.  The environmental team first performed a Site Characterization study to 
delineate the extent of PCE and TCE impacts to soil and groundwater. 
 
Former Gary Sheraton Hotel – NWRDA Brownfields Coalition Assessment Grant, Gary, IN: Kennita  
assisted in the management all aspects of the Former Sheraton Hotel demolition project funded by 
the USEPA Brownfield Revolving Loan Fund.  The demolition project included the abatement and 
demolition of the 14-story hotel and associated circa 500 vehicle capacity parking garage.  
Responsibilities included coordinating between the City of Gary, design team, and the contractors; 
reviewing invoice and pay applications; monitoring construction activities; reviewing and 
recommending change orders; coordinating project meetings; submittal quality reviews; onsite 
quality oversight; and tracking project costs. 
 
City of Gary, Ambassador Apartments – Gary, IN: Kennita conducted an asbestos building inspection 
and later provided abatement and demolition oversight of an eight story, sixty-eight-unit multi-
residential structure under an EPA Brownfields Coalition Assessment Grant and Revolving Loan Fund 
for the NWRDA. Duties included bulk sampling of suspected materials, interpretation of sample 
results, generation of report detailing findings and recommendations. During abatement activities, 
Kennita provided abatement oversight which included conducting air monitoring activities before, 
during, and after abatement activities, ensuring the proper construction of regulated work area 
enclosure containments, and ensuring all asbestos containing materials were removed properly.  
 
Ivy Tech Community College, Former Double Eight Grocery Store Building – Indianapolis, IN: Kennita 
conducted and asbestos building and hazardous materials survey of the former Double Eight Grocery 
store. Kennita was responsible for performing the asbestos inspection, collection of bulk sampling of 
suspect asbestos containing materials, and identification and quantification of environmentally 
sensitive materials.  
 
Crossroads Development, Fall Creek Flats Environmental Site Assessment – Indianapolis, IN: 
Kennita conducted a Phase I Environmental Site Assessment of one commercial building and vacant 
lot associated with the property. Duties included searching for and reporting potential environmental 
conditions through an on-site investigation, historical research, and standard environmental database 
review, and completion of the final report. 
 
City of Muncie, 615 S. Liberty Street – Muncie, IN: Kennita conducted a subsurface site investigation 
and subsequent remediation services at the location of two UST removals that included installation 
and groundwater/soil sampling of several borings. Kennita’s responsibilities included coordinating the 
boring locations, conducting the field work, calculating tank sizes and volumes, analyzing the results 
of the groundwater/ soil sampling, and generation of final report detailing findings and 
recommendations. 
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Education 
Bachelor of Geosciences 

Earlham College 

Years of Experience 
8 

 
Certifications 

State of Indiana Asbestos 
Inspector 

OSHA 40 Hour HAZWOPER 
Certification 
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       Brent Johannsen, P.E. | Project Engineer 

Mr. Johannsen has over six years of experience in the environmental services industry.  Some of his 
responsibilities over the years included providing technical review and design of treatment feasibility 
studies, soil and groundwater remediation system design, installation, oversight, monitoring, 
reporting, and permitting.  He oversees the creation and implementation of spill prevention, control, 
and countermeasures (SPCC) plans.  Mr. Johannsen also has experience in reporting results to the both 
state and USEPA regulators, including Initial Site Characterization (ISC), Further Site Investigation (FSI), 
Corrective Action Plan (CAP), and ongoing remediation phases.   

Mr. Johannsen has experience in designing and managing various remediation projects incorporating 
remedial technologies such as soil vapor extraction, air sparging, multi-phase vacuum extraction, in 
situ oxygen curtain, application of in-situ chemical oxidation and reduction compounds, and source 
area excavation and disposal for petroleum, chlorinated solvents, and metals contamination. 

Remediation Design: Served as the project manager and/or engineer for industrial, retail gasoline, and 
state facilities impacted with petroleum hydrocarbons and chlorinated solvents.  Developed remedial 
designs to address indoor air quality, groundwater and soil impacts.  The remedial designs 
implemented in various sites included soil vapor extraction, air sparging, pump and treat dual phase 
vacuum extraction technologies and in situ oxygen curtain. 

Hydrogeologic Investigations: Performed pump tests, vacuum extraction tests, and groundwater flow 
modeling evaluations to determine the hydraulic characteristics of aquifers and subsurface conditions. 
 
In-situ Chemical Oxidation Injections: Designed and implemented an in-situ chemical oxidation to 
treat petroleum hydrocarbon and chlorinated solvent impacted soil and groundwater.   
 
Site Closure: Pursued and obtained No Further Action (NFA) letters for various projects.  Activities 
included assessing current site conditions and potential risks to health and the environment, the 
preparation/negotiation of Restrictive Covenants for closure purposes and requesting NFA status.   

James Carr, LPG | Senior Geologist 

Mr. Carr, has managed numerous site investigations for retail petroleum facilities since 1988, including 
Amoco (bp), Shell, and Mobil (Exxon Mobil).  Project responsibilities have included site 
characterizations, preparation of site assessment reports and corrective action plans, monitoring 
project budgets and timelines, resource allocation, and ensuring clients were in compliance with state 
and federal regulations.   

Jim has conducted investigatory field work and prepared reports for other sites, including bulk storage 
facilities, state (INDOT, IDNR, Indiana State Police) and federal facilities, transportation terminals, 
unoccupied sites for potential property sales, school bus garages, auto repair and hospital facilities, a 
mobile home park, an airport, an abandoned industrial site, and wastewater treatment plants. He has 
prepared RI/FS studies for larger industrial sites in Shelbyville, Anderson, Muncie, and Elkhart, Indiana. 

Tasks preliminary to report preparation for sites include drilling oversight, field geologic description of 
soil samples, soil and groundwater sample collection, hand augering for samples, slug testing, and 
review of background information databases. Contaminants included various petroleum constituents, 
chlorinated solvents, and inorganic compounds. 

He has had oversight for remedial activities including thermal soil treatment (Illinois), quarterly 
groundwater monitoring at sites undergoing remediation; angular drilling to confirm mine shaft 
locations in a mine abandonment program (Michigan).  Collected samples (analysis for lead and rare 
earth elements - REE). Oversight of lead treatment for soil and structure demolition at a former 
battery disposal site in Muncie, Indiana.  Remedial responsibilities also included UST closures and 
removal of contaminated soil.   

Education 
Master of Science 

Environmental Engineering 
University of Tennessee 

 
Bachelor of Science 

Environmental Engineering 
Michigan Technological 

University 
 
 

Years of Experience 
6 

 
Credentials 

Professional Engineer, State 
of Indiana (PE11600411) 

Class B Wastewater Operator, 
State of Indiana (WW020195) 

ACI Certified Concrete 
Technician Level I 

     

Education 
Master of Science, Geology 

Northern Arizona University 
 

Bachelor of Science, Geology 
Indiana University 

 
Years of Experience 

35 
 

Credentials 
Certified Professional Geologist 

#1384 

OSHA 40 Hour HAZWOPER 
Certification 
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Sean E. Hall | Senior Geologist 

 Mr. Hall has over eighteen (18) years’ experience as a Geologist. This includes his diversified 
participation in the environmental field performing a variety of engineering, consulting, and geologic 
services for industrial, commercial, and residential clientele and serving as project manager and client 
point-of-contact.  

His primary project management experience relates to Phase I/II Environmental Site Assessments, 
subsurface investigations, selection and implementation of soil and ground water remediation 
methods, vapor intrusion studies, leaking underground storage tank corrective action/closures, and 
clandestine drug lab assessments. Mr. Hall has further team experience in completing investigation 
and corrective action at a wide variety of sites affected by gasoline, diesel fuel, heavy metals, 
chlorinated solvents, landfill gas (LFG), polychlorinated biphenyls (PCBs), radioactive tritium, coal tar 
and Manufactured Gas Plant (MGP) wastes.  

Phase I Environmental Site Assessment project management experience includes properties ranging in 
size from less than 1.0-acre to several hundred acres that were undeveloped or used for residential, 
agricultural, commercial, or industrial purposes. Mr. Hall has performed services throughout the 
country for numerous Phase I ESAs for municipalities, developers, real estate companies, lending 
institutions, and corporations.  

Mr. Hall has developed and implemented work-scopes to investigate and remediate soil, ground 
water, sediments, pore water, and vapors impacted from on-site and offsite sources of contamination 
at various commercial and industrial facilities. Common methods utilized to collect soil and/or ground 
water samples have included hollow-stem auger drilling, sonic drilling, direct-push technology (i.e., 
Geoprobe), hand-auger drilling, and test pits.  

Project management activities relating to assessments, investigation, and remediation have included 
preparation of work plans for various regulatory agencies, budgeting, contractor scheduling, 
submission of proper state and local notices, preparation of Site closure reports, and staff 
management. Mr. Hall has also completed these tasks for various state agencies and programs (i.e., 
IDEM LUST/State Cleanup/Voluntary Remediation Program, IFA Brownfields, MI Part 213, MI Part 201 
and others) in the region.  

Remediation experience includes the selection and implementation of remediation methods for 
numerous hazardous contaminants. Mr. Hall’s broad range of soil and ground water remediation 
experience includes excavation and disposal-type projects to more complex alternatives, such as: air 
sparge/soil vapor extraction (AS/SVE), Ozone sparge, Oxygen sparge, air stripping, activated carbon 
treatment, free product skimming, hexavalent chrome removal via reduction and iron precipitation, 
enhanced reductive dechlorination (ERD) via injection of an electron donor and bioaugmentation 
substrate, LFG extraction, pump & treat, and monitored natural attenuation (MNA). 

 
 
 
 
 

 
 
 

 
 
 
 
 
 
 

Education 
Bachelor of Science – Earth 
Science, DePauw University 

 
Years of Experience 

18 
 

Credentials 
State of Indiana Licensed 

Professional Geologist #2299 

State of Kentucky Licensed 
Professional Geologist #168335 

State of Wisconsin Licensed 
Professional Geologist #1347-13 

Michigan Certified Wastewater 
Operator #W-6489 

OSHA 40 Hour HAZWOPER 
Certification 

OSHA 8 Hour HAZWOPER 
Supervisor 

American Red Cross CPR & First 
Aid 

Affiliations 

Past President and Board Member 
Professional Geologists of Indiana 

Member, Midwest States 
Environmental Consultants 

Association 

Member, Indiana Association of 
Environmental Professionals 

Member, Indiana Geologists 
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EDUCATION  
Bachelor of Arts  

Geology 
Hanover College 

 
Master of Science 

Environmental Management 
Occupational Safety and Health 

Columbia Southern University 
 

YEARS OF EXPERIENCE 
Total:  5 

 
REGISTRATIONS 

Graduate Safety Practitioner 
Board of Certified Safety 

Professionals 
 

Registered Environmental 
Professional  

National Registry of 
Environmental Professionals 

 
Associate Safety & Health 

Manager 
Institute for Safety & Health 

Management 
 

Construction Safety & Health 
Manager 

OSHAcademy 
 

Asbestos Building Inspector 
(Indiana) 

Indiana Department of 
Environmental Management 

CERTIFICATIONS 
HAZWOPER 40-hour 

OSHA 30-hour Construction 
OSHA 10-hour Construction   

First Aid/CPR/AED 
 

   
Kristopher Jenkins, MS, GSP, REP, CSHM | Project Geologist  

Kris has over 5 years of technical experience in the environmental safety and geological field, which 
includes geotechnical engineering, construction inspection, embankment and earth dam analysis, 
laboratory analysis of soils and rocks, and drill shaft observation. Mr. Jenkins environmental safety 
experience also includes Environmental Health & Safety oversight, Phase I & Phase II Environmental Site 
Assessments, Asbestos Inspection, Lead Based Paint Assessments, soil and groundwater sampling, air 
quality surveys and remediation oversight. 
 
Community Justice Center Site Enabling, City of Indianapolis – Indianapolis, IN: Kris currently manages 
the Environmental Health & Safety oversight for the Community Justice Center located in Indianapolis. 
The 571 Million Dollar Project is being constructed on the former Citizens Energy Coke Plant. Mr. Jenkins 
duties include identifying existing and predictable hazards in the surroundings or working conditions, 
which are unsanitary, hazardous, or dangerous to personnel, while taking prompt corrective measures to 
eliminate construction hazards. Additional Duties include the safety management of Excavations, 
Underground Construction, Structural Steel Assembly, Fall Protection Systems, Scaffolds, Man lifts and 
Powered Platforms, Material Hoists, Personnel Hoists and Elevators, Hoisting and Rigging, Contaminated 
Media and Hazardous Waste, Radiation, Fire Proofing, Asbestos, Lead, Demolition, and Crane activities.  
 
Lead Risk Assessment and Inspection, Real Estate Development Company – Indianapolis, IN: Kris 
performed Lead Risk Assessments and Inspections for a 62 Unit vintage apartment in downtown 
Indianapolis, which was constructed in 1913.  The assessments included onsite investigations to 
determine presence, type, severity, and location of lead-based paint hazards (including lead hazards in 
paint, soil, and dust). Assessments rely on the use of X-Ray fluorescence (XRF) analyzers which determine 
elemental composition of materials from a non-destructive analytical technique. The inspections 
included surface by surface investigations to determine the likelihood of lead-based paint in apartment 
units.  
 
Phase II Environmental Site Assessments & Geotechnical – Northern Ohio: Kris assisted with Phase II 
Environmental Site Assessments per American Society of Testing Materials E1527–13 standard for 
multiple senior living facilities in central and northern Ohio. The project included geotechnical 
evaluations to determine the soil profile and the engineering characteristics of the subsurface materials. 
 
Monitoring of Illicit Surface Water Discharges – Job Hazard Analysis, City of Gary – Gary, Lake County 
Mr. Jenkins conducted a Job Hazard Analysis for city of Gary stream monitoring events. Project included 
monitoring dry weather discharges on storm water outfalls and open ditches. Monitoring was performed 
in accordance with guidance from the manual Illicit Discharge Detection and Elimination, Center for 
Watershed Protection. The JHA included comprehension of the project scope, potential hazards, and the 
implemented safeguards to minimize any adverse health effects from project activities. Hazards included 
in the JHA were watercraft use, slip trip and falls, capsizing, drowning, exposure to hazardous materials, 
and physical injury due to improper body movement.  

 
Residential Clients – Asbestos Project Inspections: Kris performed multiple Asbestos Inspections for 
residential clients throughout the State of Indiana. Inspection services included the investigation of 
Asbestos Containing Materials, collecting bulk samples, surveying, and the laboratory result 
documentation and report writing. Mr. Jenkins also managed the Health and Safety of Asbestos sampling 
with applicable Federal, State, and Local regulations. 

 
City of Greenwood, Impacted Media Oversight – Greenwood, IN: Kris managed the removal of 
petroleum hydrocarbon contaminated soils during a storm sewer installation. His duties included the 
management of waste manifests, project coordination with various subcontractors, field testing using a 
Photo-Ionization Detector measuring Volatile Organic Compounds (VOC’s), and Environmental Health & 
Safety related management duties. 
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Irish Jones | Project Scientist 
Irish has 20 years of experience in the field civil engineering, specializing in transportation aviation, 
infrastructure and environmental assessment projects. Additionally, Irish is routinely responsible for 
preparing construction drawings, infrastructure exhibits, and related civil engineering design tasks. 
Below is a partial list of Irish’s recent experience:  

Indy-east Asset Development, Remedial Oversite (Former Dry Cleaners) – Indianapolis, IN: Irish has 
provided oversite during remedial activities of an impacted former dry cleaner property located in 
Indianapolis, Indiana. The project included approximately 75 tons of soil impacted with hazardous 
waste. 

Indiana Blood Center, Phase I ESA – Indianapolis, IN: Irish assisted in the completed site investigation, 
conducted research and helped prepare the exhibits for the final report on the environmental 
conditions of multiple sites in compliance with AAI and ASTM E1527-06 Phase I ESA procedures. 

Greenwood Machine, Inc., Phase I ESA – Greenwood, IN: Irish conducted Phase I Environmental 
Assessments for Greenwood Machine Inc.  He insured that the Phase I adheres to the ASTM E1527-13 
standard practices for environmental site assessments. His responsibilities included environmental and 
historic record reviews, onsite inspection and reporting. 

Northwest Indiana Regional Development Authority (RDA), TOD Transaction Screen – Gary, IN: Irish 
assisted with the on-site assessments for over 630 parcels as part of a transaction screen conducted in 
Gary, IN. The project is in support of the implementation of a Brownfield Redevelopment Program in 
the area under an EPA Brownfields Coalition Assessment Grant and Revolving Loan Fund for the 
NWRDA.  

City of Gary, Ambassador Apartments – Gary, IN: Irish performed asbestos building inspection of an 
eight story, sixty-eight unit multi-residential structure under an EPA Brownfields Coalition Assessment 
Grant and Revolving Loan Fund for the Northwest Indiana Regional Development Authority. 

Impacted Site Monitoring, Various Clients – Various Locations, IN: Irish served as an environmental 
consultant and field specialist for quarterly corrective action progress reporting. His duties include 
collecting field groundwater measurements to determine potentiometric surface, groundwater 
sampling, site trending, and report preparation. 

Environmental Red Flag Surveys, Various Clients – Various Locations, IN: Irish conducts preliminary 
environmental assessments (Red Flag Survey) used for the planning of proposed civil projects. Red Flag 
Surveys include an assessment and qualification of potential impacts the associated project as a result 
of numerous parameters such as wetlands, floodways, potential contaminant sources, sensitive 
receptors, and other relevant parameters to the project assessed.  His duties include a review of 
records and data resources and site inspection. 

Asbestos Inspection, Various Clients – Various Locations, IN: Irish is a certified/licensed asbestos 
inspector and has conducted thorough inspections for the presence of asbestos containing materials at 
industrial, commercial, and residential properties. 

 

 

 

 

 

 

Education 
AS CAD Technology 

Ivy Tech 

Credentials 
State of Indiana Asbestos 

Inspector 

INDOT SWPPP  

OSHA 40 Hour HAZWOPER 
Certification 
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Keith Veal | Environmental Consultant 

Keith is the Founder and CEO of ReSite Development. Founded in 2017, ReSite is a creative amalgam of 
Keith’s passion for, and experiences in, community development and brownfields redevelopment.  

ReSite brings a turnkey approach to the acquisition and redevelopment of environmentally distressed 
properties. Through his extensive experience with public and private sector redevelopment projects 
throughout the state of Indiana, Keith has worked with municipalities, developers, and property 
owners to create pathways to redevelopment that are impactful and transformational.  

Prior to founding ReSite, Keith achieved success helping clients cleanup and redevelop brownfield sites 
throughout Indiana, Kentucky, Ohio, Michigan, and Illinois as Founder, President and CEO of 
Sustainable Solutions, a full-service environmental consulting firm focused on brownfield sites.  

Keith has over 25 years of professional experience in the field of environmental management and 
regulatory compliance with a technical background in Brownfields, CERCLA, Indiana State Cleanup 
Program, Indiana Voluntary Remediation Program, Indiana Leaking Underground Storage Tank 
Program, and Risk Integrated System of Closure.  As a Brownfields Practitioner, he has also managed 
all stages of redevelopment, including federal and state grant and loan applications on scores 
Brownfield Redevelopment projects throughout the state of Indiana.  

Keith managed the assessment and cleanup of more than 20 brownfield sites in Southeast Indiana 
under IDEM's Petroleum Remediation Grant Initiative; Keith authored and managed the Town of 
Speedway's EPA Brownfields Assessment Grant, which led to the successful Main Street 
Redevelopment. As the City of Crawfordsville's Brownfields consultant; and Keith led the cleanup and 
redevelopment of the former Culver Union Hospital and transformed it into a $13 million, 52-unit 
senior apartment complex. Keith also has extensive experience in community and economic 
development.  

Having served as Management Consultant/Executive Director of an Indianapolis-based community 
development corporation, Keith has first-hand knowledge and experience in structuring residential 
and commercial real estate deals on Brownfield sites, federal, state, and local government 
entitlements, Housing and Urban Development program - Community Development Block Grant 
(CDBG), HOME grant writing and management, and IHCDA’S Rental Housing Tax Credit (RHTC) 
program.  

Keith has participated as co-developer and consultant on several RHTC developments; and has also 
executed and consulted on RHTC debt restructuring, refinance, and transfer projects. 

 

 

 

 

 

 

 

 

 

Education 
Bachelor of Arts – Biology, 

Wabash College, IN 
 

Years of Experience 
25 
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  Yolanda Bouchee | Environmental Consultant 

 
Ms. Bouchee assists small and medium sized communities with economic development and other 
consultancy services including help with maintenance and improvement of historic buildings, analysis 
of business needs, strategies to include desirable residences in city cores, downtown promotion and 
branding, and stakeholder involvement to help transform their historic main streets as well as 
contemporary business districts.  

Ms. Bouchee has also worked at the EPA as the Brownfields and Redevelopment Section Chief. She 
managed a group of 10 Project Managers in 6 states. Ms. Bouchee made sure her staff had the 
oversight and resources to help the recipients strategize methods to utilize these funds to the highest 
and best use for the community.  

Prior to her role as Brownfields and Redevelopment Section Chief at the EPA, she managed a group of 
Public Affairs Specialists that served as Community Involvement Coordinators for Superfund sites in a 
six-state region. Her team communicated and collaborated with community members that are 
affected by Superfund sites throughout the Midwest. In this capacity she developed and approved 
strategies to involve stakeholders of Superfund sites in the most meaningful and transparent manner 
possible. 

Historic Preservation Specialist, United States Environmental Protection Agency: Ms. Bouchee also 
served as EPA’s only Green Historic Preservation Specialist. In this capacity she led national initiatives 
to encourage cross-professional communication to develop the holistic integration of preservation, 
smart growth, and green building principles to reinvigorate the economic development and character 
of communities. This initiative led to changes in zoning laws, national policies, and green building 
standards. 

Brownfields & Tribal Project Manager, United States Environmental Protection Agency: Managed 
grant funded projects for local governments, tribal governments and non-profit groups. These projects 
helped these communities redevelop previously contaminated land into useful resources. She also 
managed agreements with tribal governments to help them develop environmental programs and 
develop capacity for emergency response programs. 
 
Public Affairs Specialist, United States Environmental Protection Agency: Served as Community 
Involvement Coordinator for Superfund sites. In this position Ms. Bouchee constructed and directed 
communications strategy for the entire site team. Also served as liaison for outside organizations, 
participated in local and media interviews, developed materials and planned informational meetings 
for the general public. She served as the Emergency Response Coordinator for the Section to ensure a 
CIC was available around the clock when needed for emergency response efforts. In addition, she 
communicated technical information regarding sites clearly and concisely, so it was easily understood 
by all audiences. 
 

Education 
Master of Business Administration, 

Real Estate Development and 
Finance, Keller Graduate School of 

Business, IL 
 

Years of Experience 
28 

 
Related Experience 

BROWN – Brownfields and Reuse 
Opportunity Working Network 

 
Authored a chapter in college 

textbook, “Land Reuse & 
Redevelopment – Creating Healthy 

Communities 
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Subcontractor Certifications







 
AIHA Laboratory Accreditation Programs, LLC 

 

acknowledges that 

 

EMSL Analytical, Inc.  
6340 Castleplace Drive, Indianapolis, IN 46250 

 Laboratory ID: 157245 
along with all premises from which key activities are performed, as listed above, has fulfilled the requirements of the AIHA Laboratory Accreditation 
Programs (AIHA-LAP), LLC accreditation to the ISO/IEC 17025:2017 international standard, General Requirements for the Competence of Testing and 

Calibration Laboratories in the following: 
 

 

LABORATORY ACCREDITATION PROGRAMS 
    

 INDUSTRIAL HYGIENE Accreditation Expires: June 01, 2021 
 ENVIRONMENTAL LEAD Accreditation Expires: June 01, 2021 
 ENVIRONMENTAL MICROBIOLOGY Accreditation Expires: June 01, 2021 
 FOOD Accreditation Expires:       
 UNIQUE SCOPES Accreditation Expires:       
 
 
Specific Field(s) of Testing (FoT)/Method(s) within each Accreditation Program for which the above named laboratory maintains accreditation is 
outlined on the attached Scope of Accreditation.  Continued accreditation is contingent upon successful on-going compliance with ISO/IEC 17025:2017 
and AIHA-LAP, LLC requirements.  This certificate is not valid without the attached Scope of Accreditation.  Please review the AIHA-LAP, LLC 
website (www.aihaaccreditedlabs.org) for the most current Scope. 
 

 
 

 Elizabeth Bair     

Chairperson, Analytical Accreditation Board 

 

Cheryl O. Morton 

Managing Director, AIHA Laboratory Accreditation Programs, LLC 

 

Revision 17 – 09/11/2018           Date Issued: 05/31/2019 

http://www.aihaaccreditedlabs.org/


 

Effective: 04/10/2015 
157245_Scope_IHLAP_2019_10_01 
Page 1 of 1 

   
AIHA Laboratory Accreditation Programs, LLC 

SCOPE OF ACCREDITATION 
 
EMSL Analytical, Inc. Laboratory ID:  157245 
6340 Castleplace Drive, Indianapolis, IN 46250 Issue Date: 10/01/2019 
 
The laboratory is approved for those specific field(s) of testing/methods listed in the table below.  Clients are urged to verify 
the laboratory’s current accreditation status for the particular field(s) of testing/Methods, since these can change due to 
proficiency status, suspension and/or withdrawal of accreditation.   
 

Industrial Hygiene Laboratory Accreditation Program (IHLAP) 
 

Initial Accreditation Date:  12/01/2005 
 

 
 

A complete listing of currently accredited Industrial Hygiene laboratories is available on the AIHA-LAP, LLC website at: 
http://www.aihaaccreditedlabs.org 

IHLAP Scope 

Category 

Field of Testing (FoT) 

(FoTs cover all 
relevant IH matrices)  

Technolog

y sub-type/ 

Detector 

Published Reference 

Method/Title of In-

house Method 

Method Description 

or Analyte 
(for internal methods 

only) 

Chromatography 
Core 

Gas Chromatography GC/FID 
NIOSH 1003 Modified  

NIOSH 1400  
NIOSH 1501  
NIOSH 2000  

GC/MS  EPA TO-15  

Ion Chromatography 
(IC)  

NIOSH 6016  
OSHA ID 215, Ver. 2  

OSHA ID-188  
Liquid 

Chromatography HPLC/UV NIOSH 2016  

Spectrometry Core 

Atomic Absorption CVAA 
NIOSH 6009  

OSHA ID-140  
OSHA ID-145  

Inductively-Coupled 
Plasma 

ICP/MS NIOSH 7300  
NIOSH 7303  

ICP/AES NIOSH 7300  
NIOSH 7303  

X-ray Diffraction 
(XRD)  NIOSH 7500  

OSHA ID-142  
Asbestos/Fiber 

Microscopy Core 
Phase Contrast 

Microscopy (PCM)  NIOSH 7400  

Miscellaneous Core Gravimetric  NIOSH 0500  
NIOSH 0600  

http://www.aihaaccreditedlabs.org/
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IV. Firm Qualifications and Related Experience 
Expertise in Brownfield Assessment and Redevelopment 
 
The Metric Team specializes in brownfields environmental services and, as you would expect, has substantial 
experience performing these services across the Northwestern Indiana region.  We believe that we have built a 
premiere group of technical personnel with direct experience, immediate availability and bench strength to 
meet the requested services from scope of work. Our engineers, scientists and geologists address the above 
ground, below ground, airborne and built environment. This group of professionals provides a wide variety of 
investigative, remediation, and compliance services critical to the success of EPA Brownfields Grants.  
 
Our Team also has significant experience conducting vapor intrusion (“VI”) investigations, which have become a 
standard activity rather than an exception when conducting investigations and evaluating risk involving Sites 
with volatile organic compound (“VOC”) contamination.  By addressing potential VI issues via screening out or 
through sampling & analysis during the assessment phases, vapor intrusion concerns do not become a hindrance 
to redevelopment.   
 
The Metric Team has significant experience within the Greater Northwest Indiana Brownfield Coalition region 
performing both Phase I ESAs, Phase II investigations, clean-up planning, and remedial actions, along with 
obtaining Comfort Letters, Site Status Letters, No further Action Letters and other regulatory site closure 
documents. 
 
 
• Environmental Site Assessments  

(Phase I/Phase II) 
• Site Prioritization  
• Corrective Action/Green Remediation 

Planning  
• Remediation/ Oversight 

• Brownfield Redevelopment 
• Community Outreach 
•  Site Inventory  
• Brownfield Program 

Management/Grant Support 

 

EPA Brownfields Assessment Grants implemented in the past (5) years: 

  a.   Total Assessment grants implemented:  3 

  b.   In urban areas (Metropolitan Statistical Areas): 3 

  c.   Coalition Assessment grants: 1 

Metric just completed services as the environmental consultant for the Northwest Regional Development 
Authority (RDA) for a coalition consisting of the Cities of Gary, East Chicago and Hammond. Metric completed 
environmental assessments, grant activity/management reporting, sampling and analysis planning, corrective 
action planning, public outreach, demolition management and oversight, reuse planning, over 100 screening 
assessments. Metric assisted the City of Gary to leverage successful grant activities for subsequent EPA grant 
funding (Grey to Green, Vacant to Vibrant) for city stormwater and sustainability projects. 

 

Brownfield Assessment Grant 
Experience 
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Experience developing online data portals, inventories or interactive maps 

Metric recently worked with the City of Indianapolis to complete environmental 
assessment activities for the USEPA Sherman Park Planning Grant that required 
developing enhancements and data input into the NEAR EAST (Community 
Organization as the recipient of the Grant) website to incorporate interactive 
maps for environmentally impacted areas and potential redevelopment plan 
scenarios. The website made the brownfield data accessible to the public and 
provided interactive mapping as well as aerial drone video to demonstrate to 
the public existing conditions and future development potential for the 52-acre 
site. 

Metric has a dedicated group of environmental professionals that use GIS data base systems on an ongoing and 
daily basis for environmental, transportation and infrastructure projects. Our in-house ability to provide GIS 
based interactive maps will enhance and ensure our team’s ability to make brownfields data and documents 
accessible to the public.  

Metric has a history of successful cleanup planning 

We have planned and conducted cleanup of numerous sites that include EPA funded brownfield sites, Indiana 
Brownfields Program, Indiana State Cleanup Program as well as Indiana Voluntary Cleanup Program sites. We 
have most recently completed cleanup planning activities using a USEPA Brownfields Area Wide Planning Grant 
for the Sherman Park site in Indianapolis, Indiana. Metric completed a review and current assessment of 
environmental conditions relative to the numerous developable parcels within the 52-acre site. Many of the 
parcels maintained unique environmental conditions that required assessment and cleanup planning relative to 
the nature and extent of contamination of environmental media. Metric developed cleanup action plans for 
each developable parcel outlining proposed remedial actions, their estimated costs and schedules and 
developed an environmental risk register to catalog potential environmental health and safety circumstances 
with respect to future planning and construction of site infrastructure. Metric based the cleanup action plans 
based on public input and input from the NEAR community group, City of Indianapolis and other stakeholders 
that included a mixed-use package of residential, commercial and industrial uses. 

The Metric team’s Brownfield grant application preparation experience will also provide beneficial expertise 
with applications for potential Brownfields Cleanup Grants, if desired.  Although it appears Coalition member 
staff are the primary liaisons for communication with the EPA Project Officer and grant administrative tasks, 
such as eligibility determinations and ACRES database profiles, the Team also has considerable experience 
performing these tasks including quarterly updates. 

The Metric Team has past, recent and current experience completing scopes of work present in the RFQ. We 
have demonstrated the ability to successfully perform programmatic activities, community outreach, Phase I 
and II environmental assessment and cleanup planning. Our past performance on related projects is described 
on the following pages of this Statement of Qualifications. 
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Brownfields Consulting Projects 

 
Sherman Park USEPA Brownfield Area-
Wide Planning Grant 
Near East Area Renewal | Indianapolis, IN 
Metric was the environmental consultant to The Near 
East Area Renewal, Inc. (NEAR) under a USEPA 
Brownfields Area-Wide Planning Grant to create a 
redevelopment plan for the Sherman Park Brownfield 
Site. The Site occurs primarily to the northwest of the 
North Sherman Drive and East Michigan Street 
intersection on approximately 50 acres. The goal of 
the grant was to identify market-driven development 
opportunities within Sherman Park’s 50 acres. The 
development opportunities will be incorporated into a 
development action plan that will support and extend 
successful economic revitalization of the site. The 
intent is to improve development opportunities that 
best support existing and future needs of 
neighborhood residents and businesses. 
 
Metric assessed and documented the existing 
environmental conditions that will be evaluated to 
identify any limitations and constraints with existing 
environmental concerns. Metric provided further 
assessment and cleanup recommendations, potential 
level of effort and costs for improvement of the site 
with respect to environmental conditions to support 
redevelopment goals Potential funding sources and 
partners were also identified. 
 
 

Project Start/End: March 2017 – August 2018 
Key Personnel: Vince Epps (Senior PM), Pat Likins (PM) 
Reference: John Franklin Hay, Executive Director 
Near East Area Renewal (NEAR) 
2807 East 10th Street, Indianapolis, IN 46201 
(317) 941-6237 | john@nearindy.org   

 
 
NWRDA Petroleum and Hazardous 
Substances Brownfield Grant: Transit 
Oriented Development Screenings  
Northwest Regional Dev. Authority | Lake Co., IN  

As part of the USEPA Brownfields Hazardous 
Substance and/or Petroleum Assessment Coalition 
Grant, and on behalf of the Northwest Regional 
Development Authority (NWRDA), Metric conducted 
an area wide Environmental Transaction Screening of 
626 properties within the Transit Oriented 
Development (TOD) District, in Gary Indiana.  The TOD 
District includes an area of approximately 585 acres of 
urban development extending along E. Dunes Highway 
and Melton Road between I-65 and County Line Road 
Gary, Indiana.   
 
The Environmental Transaction Screening of each 
property within the TOD was conducted in general 
conformance with ASTM E1528-14 with certain 
limitations/modifications to meet the needs and 
intent of the NWRDA and the City of Gary.  This area 
wide Environmental Transaction Screening was 
conducted to identify potential environmental 
concerns within the TOD district that may affect 
potential planned major redevelopment within the 
area.  
 
Project Start/End: February 2017 – May 2017 
Key Personnel: Vince Epps (SPM), Samir Raman, PE 
Reference: Brenda Scott-Henry 
Director, Environmental Affairs & Green Urbanism 
City of Gary, Department of Commerce 
839 Broadway Suite N-206, Gary, IN 46402 
(219) 882-3000 | bhenry@ci.gary.in.us   
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9th Street Industrial Corridor, USEPA Area 
Wide Brownfield Planning  
City of Goshen | Goshen, IN 

Metric staff completed a Brownfield and 
Transportation study for the USEPA 9th Street 
Industrial Corridor in Goshen, Indiana.  The project is 
funded by a USEPA Area Wide Brownfield Assessment 
Pilot Grant. The purpose of the project is to improve 
the potential for robust economic development along 
the corridor through land use and infrastructure 
improvements. Metric staff developed a USEPA 
approved Quality Assurance Project Plan (QAPP), 
completed a brownfield property inventory, a traffic 
study and utility infrastructure study in support of the 
project goals. 
 
Project Start/End: March 2013 – June 2014 
Key Personnel: Vince Epps (SPM), Kennita Jones 
Reference: Becky Hershberger 
Brownfields Program Coordinator 
City of Goshen 
204 East Jefferson St., Goshen, IN 46528 
(574) 533-3579 | bhershberger@goshencity.com 

 
 
NWRDA USEPA Brownfield Revolving Loan 
Fund: Former Gary Sheraton Hotel 
Demolition Brownfield Site  
Gary Department of Redevelopment | Gary, IN 

 
 
Metric staff manage all aspects of the Former 
Sheraton Hotel demolition project funded by the 
USEPA Brownfield Revolving Loan Fund.  The 
demolition project included the abatement and 
demolition of the 14-story hotel and associated circa 
500 vehicle capacity parking garage.  The team’s 
responsibilities included coordinating between the 
City of Gary, design team, and the contractors; 

reviewing invoice and pay applications; monitoring 
construction activities; reviewing and recommending 
change orders; coordinating project meetings; 
submittal quality reviews; onsite quality oversight; and 
tracking project costs. 
 
In addition to project management and 
administration, Metric staff also managed 
contaminated soil waste (hot spot), final abatement 
inspections, air quality monitoring, and sampling 
services. Metric staff also completed demolition and 
waste disposal reporting to City of Gary and USEPA. 
 
Project Start/End: December 2013 – March 2015 
Key Personnel: Vince Epps (SPM), Kennita Jones 
Reference: Joseph Van Dyk 
Director, Redevelopment and Planning, City of Gary 
504 Broadway, Ste 200, Gary, IN 46402 
(219) 886-1531 | jvandyk@ci.gary.in.us   

 
 
NWRDA Petroleum and Hazardous 
Substances Brownfield Grant: Former First 
Methodist Church 
Gary Department of Redevelopment | Gary, IN 

 
 
Metric completed Phase 1 and 2 Phase Environmental 
Site Assessments and a Pre-demolition Asbestos 
Inspection as part of an USEPA Assessment Grant for 
the Northwest Indiana Brownfields. The former First 
Methodist Church of Gary was built in 1926, has 3 
levels and a basement and is approximately 64,000 
square feet in size. During the Phase 1, recognized 
environmental conditions (RECs) were identified 
adjacent to the site. Metric collected soil and 
groundwater samples at the site to confirm that no 
further investigation of soil or groundwater was 
warranted.  
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Metric also conducted 9 additional Phase I and 2 
Phase II Environmental Site Assessments for other City 
of Gary properties during the NWRDA grant period. 
Metric assisted the City of Gary with grant 
management requirements such as eligibility 
determinations, funding requests, site selection, 
public meetings and grant progress reporting. 
 
Project Start/End: January 2015 - Ongoing 
Key Personnel: Vince Epps (PM), Samir Raman, PE 
Reference: Brenda Scott-Henry 
Director, Environmental Affairs & Green Urbanism 
City of Gary, Department of Commerce 
839 Broadway Suite N-206, Gary, IN 46402 
(219) 882-3000 | bhenry@ci.gary.in.us   

 
 
NWRDA USEPA Brownfield Revolving Loan 
Fund Former Ambassador Hotel and 
Apartments 
Gary Department of Redevelopment | Gary, IN 

Metric staff provided project management and design 
services for the demolition of the former Ambassador 
Hotel. A team of Metric Indiana Licensed Asbestos 
Inspectors conducted an asbestos inspection in 
preparation for the demolition. The property included 
a sixty-eight-unit, 90,000 square feet apartment 
building built in 1927. All state and federal regulations 
were followed during the building inspections and 
sampling procedures. The asbestos survey is being 
utilized to assist with design development and will be 
included in bidding documents.  
 
Reference: Mike Citro, Director of Redevelopment, City 
of Gary | 219.886.1531 
 

 
 
 

Former Pierson Dry Cleaners 
Redevelopment  
Near East Area Renewal (formerly Indy-east Asset 
Development) | Indianapolis, IN 

 
Metric personnel conducted remedial investigations 
and corrective actions at a former dry-cleaning site 
through the Indiana Brownfields program.  The 
environmental team first performed a Site 
Characterization study to delineate the extent of PCE 
and TCE impacts to soil and groundwater.  As part of 
the investigation, Metric personnel conducted onsite 
direct subsurface imaging using membrane interface 
probes (MIP), soil sampling from 14 soil borings, and 
groundwater sampling from 14 constructed 
piezometers using low flow bladder pumps designed 
for VOC sampling.   
 
A Vapor Intrusion Investigation was also conducted, 
which included indoor air sampling and external sub 
slab vapor testing of neighboring properties to assess 
current and potential human vapor exposures 
associated with chlorinated volatile organic 
compounds. The remedial design and remedial action 
activities included the removal of approximately 80 
tons of hazardous waste soil.  

A 3-D MicroEmulsion® hydrogen releasing compound 
and ferrous chemical reduction solution slurry was 
applied to the subsurface to increase the rate and 
success of anaerobic de-chlorination. Additionally, 
Staff conducted O&M activities consisting of quarterly 
sampling of the compliance monitoring well network, 
plume stability modeling and corrective action 
reporting to the Indiana Department of Environmental 
Management. Metric successfully obtained an IFA 
Comfort Letter for the site 

Reference: John Franklin Hay, Executive Director, NEAR | 
317.941.6327 
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Brownfield Development  
City of Muncie | Muncie, IN 

 
 
Metric staff conducted a Phase I Environmental Site 
Assessment (Phase I ESA) a Phase II Limited 
Subsurface Investigation (Phase II LSI) and Site 
Characterization Investigation at the proposed Arc of 
Indiana project area, Muncie, Indiana. A historical 
filling station was located at the site between circa 
1950 and circa 1972.  The purpose for the site 
evaluations was to redevelop an abandoned property 
and provide a useful site for the City of Muncie as part 
of the cities Brownfield Redevelopment grant.  The 
property consisted of four (4) vacant parcels. Services 
provided included Environmental Phase I Site 
Assessment, subsurface groundwater and soil 
sampling and analysis, a geophysical survey, site 
characterization, Stratigraphy evaluation, 
groundwater flow modeling, and remediation design. 
Metric successfully obtained an IFA Comfort Letter for 
the site. 
 
Project Contact: Megan Quirk, Attorney at Law, City of 
Muncie | 765.288.5035 

 
 
Keystone Enterprise Park Redevelopment 
City of Indianapolis, DMD | Indianapolis, IN 

 
 
Metric personnel managed the environmental 
investigation and remediation activities associated 
with the Keystone Enterprise Park, a  
major US EPA Brownfield Grant redevelopment 
project for the City of Indianapolis.  Metric staff were 

instrumental in working with the IDEM Brownfield 
Section to obtain Site Status and Comfort letters that 
enabled the continued development of the site. The 
Keystone Enterprise Park has received over 
$15,000,000 in private investments since the 
completion of the brownfield remediation in 2003. 
 

 
Quality Drive Away Brownfield Site 
City of Goshen | Goshen, IN 

ROBERTS was selected to respond “as-needed” to 
evaluate items of potential environmental significance 
discovered during the removal of a large former 
industrial building foundation, develop a scope of 
work to address the items/areas, and to ultimately 
remediate any impacted soil and/or ground water 
beneath the foundation.  The project included 
completing numerous exploratory excavations within 
the foundation footprint to further assess several 
items/areas of environmental concern and the 
collection of ground water samples.  A detailed final 
report with full-color maps, tables, and boring/trench 
logs was provided.  This project was funded through 
an IFA Environmental Remediation Revolving Loan 
(“Brownfields Fund”). 

 

Goshen River Race Brownfield Projects 
City of Goshen | Goshen, IN 

ROBERTS provided oversight of foundation removal 
activities, impacted soil excavations and In-Situ 
Chemical Oxidation (“ISCO”) Injections to treat and 
isolated area of chlorinated solvent contamination in 
ground water as part of a U.S.EPA Brownfields Grant. 
Several previously unidentified pits, hydraulic lifts, and 
USTs were discovered during the course of the 
project.  Over 4,200 tons of lead contaminated soil 
excavated and disposed of as part of the project.  
Some previously unidentified soils with elevated lead 
concentrations also removed and disposed of at local 
landfill.  Quarterly monitoring via ROBERTS installed 
permanent ground water monitoring wells. 
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Elkhart County Brownfields (Various Sites) 
City of Goshen & Elkhart | Goshen & Elkhart, IN 

ROBERTS performed several brownfields 
redevelopment projects utilizing state funds (indirect 
federal funds).  These projects include Phase I ESAs, 
Phase II Investigations, asbestos inspections, and 
estimates of probable cleanup costs.  A few of ROBERTS' 
brownfields redevelopment projects are highlighted 
below, including Indiana Finance Authority (“IFA”) 
funded Brownfield projects.   
 
• Industrial Parts Sales & Service Facility, Phase I 

ESA 
• Former Commercial Property (Riverwalk 

Commons Project), Phase I ESA & Phase II Site 
Investigation 

• Former Gasoline Service Station (Riverwalk 
Commons Project), Phase II Site Investigation & 
Estimate of Probable Cleanup Costs 

• Wagner Avenue Site, Phase II Investigation with 
Monitoring Well Installations & Remediation 
Oversight 

• Former Manufactured Gas Plant Site (Proposed 
City Centre site), Phase II Site Investigation & 
Estimate of Probable Cleanup Costs 

• Former Parts Distributor, Janitorial Supply, & 
Warehouse, Pre-Demolition Asbestos Inspections 

• 150,000-Square Feet Former Manufacturing 
Facility, Phase I ESA & Estimated 
Investigation/Cleanup Costs 

 

Confidential Site  
Confidential Client | Elkhart, IN 

ROBERTS conducted Phase I ESA, Phase II Site 
Investigation, Residential Well Sampling, Vapor 
Intrusion Investigations, Investigation Report, IDEM 
Approved RWP with QAPP, HASP, and Community 
Relations Plan, Soil & Groundwater Remediation 
Ongoing (Presentation at International Symposium on 
Bioremediation and Sustainable Environmental 
Technologies – Jacksonville, Florida 2013)  
 
Highlights:  Large VRP Site in Indiana, Installed over 
122 Nested Monitoring Wells (Site & Off-Site), Full-
Color Contaminant Maps, Cross-Sections, SVE/AS and 
Injection Material Remediation, Electronic Copies of 
all Reports including Quarterly Progress Reports.  Also 
included graphs, statistical analysis, membrane 

interface probes (“MIPs”), deep sonic delineation to 
bedrock (200-feet), Road-Right-of-Way permits, 
Repetitive Residential Interactions, multiple sampling 
events of over 100 residential private water wells that 
were coordinated with the Elkhart County Health 
Department, installation & monitoring of whole-house 
residential filtration units with eventual connection of 
over 100 homes and businesses to City of Elkhart 
water supply, public meetings, residential VI 
investigations (paired sub-slab/indoor air) approved 
by IDEM, informational flyers, and data presented to 
nearby residents.  Currently performing stability 
monitoring and working with IDEM to bring the 
project to final closure.  

 
Lane Street Ground Water Contamination  
City of Elkhart | Elkhart, IN 

U.S.EPA Region V Superfund Site – Chlorinated Solvent 
Contamination Soil & Ground Water Investigations, 
Hydrogeologic Investigations with Pumping Tests, 
IDEM and EPA Interaction, EPA-Approved Work Plan, 
Quality Assurance Project Plan (QAPP) & Health and 
Safety Plan (HASP). 
 
Highlights:   Collected over 320 Soil Samples and 390 
Ground Water Samples including the Installation of 79 
Permanent Monitoring Wells and Vertical Aquifer 
Screening (“VAS”) across the Site, Sampling within 
Residential Neighborhood, City of Elkhart Road-Right-
of-Way permits, Meetings with IDEM and U.S. EPA 
Region 5, Full-Color Contaminant Maps, Large Format 
Posters. 

 
Confidential Site  
Confidential Client | Elkhart, IN 

ROBERTS conducted IDEM VRP – Chlorinated Solvent 
Contamination Phase II Site Investigation, Residential 
Well Sampling and Mitigation (with well 
abandonment) coordinated with the Elkhart County 
Health Department, Investigation Report, IDEM 
Approved RWP with QAPP, HASP, and Community 
Relations Plan, Soil & Groundwater Remediation. 
 
Highlights:  VRP Site in Indiana, installed over 40 
Nested Monitoring Wells (on-Site & Off-Site), County 
Road-Right-of-Way permits, Repetitive Residential 
Interactions, VAS Sampling, Full-Color Contaminant 
Maps, Cross-Sections, Large-Scale AS/SVE System 
Remediation with Automated Pulsing and Remote 



Northwestern Indiana Regional Planning Commission (NIRPC) – Statement of Qualifications  
USEPA Brownfields Grant Environmental Consultant Services | TECHNICAL & OPPERATIONAL APPROACH 

Complex Environment. Creative Solutions. P a g e   31 

V. Technical and Operational Approaches
Metric understands that the Northwestern Indiana Regional Planning Commission (NIRPC) is soliciting a request 
of qualifications for environmental consulting services for the assessment of sites affected by petroleum and/or 
hazardous materials. The target areas are identified for the Greater Northwest Indiana Brownfield Coalition in 
Lake, Porter, and LaPorte Counties of Indiana. 

The goals of the Assessment Grant Program are to identify brownfield properties that are good candidates for 
redevelopment; identify and characterize the key environmental issues affecting redevelopment; and 
promote the sustainable reuse of these sites, including job creation, and preservation of greenspace.  Most of 
the project activities will utilize well known brownfield identification, environmental assessment, and 
redevelopment planning and support techniques, specifically structured to provide results focused on achieving 
the goals described above.  The Project Team will employ creative strategies and technical approaches where 
feasible to maximize the amount and utility of data collected in relation to costs incurred.  Since the funding for 
project activities arise from the EPA brownfield program, project activities will conform to the policies and 
requirements governing the use of those funds.      

Task 1 
 Implementation of USEPA Brownfields Assessment Grant Program 

Project Management & Programmatic Activities 

The Project Team will assist the Coalition in executing programmatic activities.  The Project Team 
will work with the Coalition to track the project budgets, prepare quarterly reports, coordinate 
with EPA staff, and perform other programmatic activities to support the effective functioning of 
the grant project.  Specifically, the Project Team will provide project updates to the Coalition in 

writing 20 days prior to the due date of Quarterly Reports, provide monthly site-specific information and provide 
project status and activity updates as needed throughout the grant period. 

Community Outreach and Inventory Management Prioritization 

Metric understands that community outreach is an important component to the success of 
brownfields projects.  The Project Team has demonstrated excellent working relationships and 
experience with community stakeholders by successfully completing award winning EPA 

Assessment Grant and Planning Grant projects.  A component of each of these grants is working 
with the local communities and other stakeholder organizations and groups.  The Project Team will work with 
the Coalition to interact and coordinate with these groups to successfully facilitate all grant activities as 
necessary or required.  We will work with the Coalition to effectively engage stakeholders and the public.  We 
will ensure stakeholders receive reliable, timely and relevant information, have time to participate, build 
trust, address concerns and create solutions to that are responsive to grant requirements and redevelopment 
needs.   
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The Project Team will work with and assist the Coalition to prioritize listed targeted sites as requested and 
necessary. Prioritization allows for strategic use of limited resources.  It can be customized to meet the unique 
needs and goals of the community identified through the community engagement process.  Criteria may include 
proximity to sensitive populations, property size, human or environmental health threats, likelihood of 
successful redevelopment, availability of other resources, or potential to catalyze additional improvements 
within the project area. 

Metric’s most recent, specific experience involves conducting public involvement activities such as organizing 
and conducting brownfields areas wide planning grant public involvement sessions in Goshen Indiana where we 
conducted redevelopment concept charettes, explained current environmental conditions and documented 
community comment for review by the City. We have worked with the City of Gary to provide public outreach 
and awareness material associated with various brownfield grant awards (assessment and revolving). We have 
also worked with the United Northwest Area district (UNWA) and the NEAR in Indianapolis to conduct public 
involvement sessions dedicated to future redevelopment of this area based on assessment and planning grant 
funding by the USEPA. In addition, we have conducted numerous public involvement activities with INDOT as 
prescribed by the INDOT public involvement policy. 

The Metric Team also has specific experience in public involvement during investigation and remediation 
projects, including public involvement with projects in nearby St. Joseph County. Roberts’ Granger area nitrates 
study involved several public meetings as well as media interviews regarding the project.  Additionally, Roberts 
has also been involved with public meetings, public information flyers, and provided graphics and technical 
expertise for a public information website.  Roberts has also attended public meetings and prepared public 
informational flyers, bookmarks, maps, and road signs for wellhead protection projects. 

 
Phase I Environmental Site Assessments 

The Project Team understands that a significant amount of the grant funds will be spent on 
assessing prioritized brownfield sites using Phase I and II Environmental Site Assessments (ESAs).   
In order to support  these  assessment  activities,  the  Project  Team  will  first  prepare  a  QAPP 

according to EPA Region 5 guidance and submit it to the EPA for review and approval (The Metric 
team currently has an approved an active Region 5 EPA QAPP).  It is anticipated that the QAPP can be prepared 
and approved within three months of consultant selection.  Because Phase I ESAs can be completed prior to 
QAPP approval, the Project Team anticipates that Phase I ESAs may be completed concurrent with the QAPP 
preparation and review. 

Prior to expenditure of grant funds on a site, a property must be determined “eligible” for funding.  A site is 
“eligible” if it meets the definition of a brownfield under the Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA) if the EPA makes a property-specific determination of eligibility.  In 
addition, the Indiana Finance Authority’s Brownfield Program (IFA/IBP) will need to make an eligibility 
determination on all petroleum grant funded projects.  The Project Team will work with the Coalition to prepare 
and submit Site Eligibility Determinations to the EPA and/or IFA/IBP. 
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The Project Team will coordinate with the Coalition as necessary to secure property access agreements with 
property owners.  The Project Team will then conduct Phase I ESAs in general accordance with the requirements 
of the ASTM International - Standard Practice for Environmental Site Assessments: Phase I Environmental 
Assessment Process, designation E 1527-13.  This protocol satisfies the requirements of All Appropriate Inquiry 
(AAI) as defined in the AAI final rules (70 FR 66069).  The Phase I ESAs will identify recorded and observable 
areas defined as recognized environmental conditions (RECs) and identify and evaluate the impact of data 
failures and other data gaps. 

Hazardous Materials Assessments 

Metric has worked with a variety of clients in the identification of hazardous materials for building 
demolitions and renovation projects where asbestos, lead based paint, PCBs, universal wastes or 
mold may be present. We work diligently to accurately identify and quantify these types of 
materials and their locations and disposal requirements such that appropriate project plans and 

specifications can be developed for contractor use. 

Project Team, Indiana asbestos building Inspector(s) will conduct visual inspections at requested locations.  Bulk 
samples of suspect asbestos containing materials (SACMs) will be collected for laboratory analysis.  Materials 
which may be collected include, but are not limited to, ceiling tile, plaster, thermal system insulation, flooring 
materials, surfacing materials, etc. Additionally, Project Team Indiana Licensed Lead Based Paint Building 
Inspector/Risk Assessors conduct visuals inspection and surface-by-surface lead-based paint investigations inside 
and outside of the facility in accordance with the HUD and approved QAPP guidelines. 
 

Phase II Environmental Site Assessments 

The Project Team will conduct Phase II ESAs to further assess sites where results of Phase I ESAs 
identify RECs that may indicate the presence of environmental impact.   Phase II ESAs may include 
collection of environmental media samples (i.e., soil, groundwater, soil gas) as well as the 

completion of hazardous materials assessments for asbestos and lead-based paint.  As previously 
indicated, the QAPP will be approved prior to initiating Phase II ESA work.  Prior to beginning the Phase II ESA, 
the Project Team will work with the Coalition to develop a Phase II ESA strategy and will prepare a Sampling and 
Analysis Plan (SAP) and a Health and Safety Plan (HASP), which will be submitted to the EPA for review and 
approval.  The SAP will describe the types, media, and locations for samples to be collected; identify the 
chemical analysis parameters for each sample; document sampling and analysis procedures; and define data 
quality objectives.  The project HASP will include information specified in the OSHA Hazardous Waste Operations 
and Emergency Response (HAZWOPER) rules (29 CFR 1910.120), including definitions of site risks, chemical 
health and safety data, exposure information, health and safety procedures, emergency procedures, and local 
medical and hospital information.  Once the SAP and HASP are approved, the Project Team will begin the Phase 
II ESA field work/sampling. The sampling will be performed using accepted EPA, IDEM, and/or ASTM (E1903-97) 
protocols and consistent with IDEM’s RCG Closure Guidance. 
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The Project Team will prepare a Phase II ESA Report at the conclusion of each site investigation.   This report will 
document the field sampling activities, field and laboratory analysis protocols and samples, chemical analysis 
results, QA/QC results, interpretations of the data, including exposure pathway assessments, and a site 
conceptual model derived from the cumulative assessment results.  Pertinent supporting documents such as 
boring and well logs, laboratory analysis reports, chain-of-custody forms, etc. also will be included as 
attachments to each report.  Recommendations for additional investigation, estimates of the extent and 
potential remediation costs for areas of concern will be included in the assessment reports where appropriate.   
The Project Team will assist the Coalition with redevelopment strategies and IFA/IBP meetings/discussions 
needed to facilitate the continuation site assessment and cleanup for eventual property redevelopment.  
 
It is also important that NIRPC understands that in some instances, Assessment Grant funds can and have been 
used for cleanup activities where continued assessment is part of that activity such as the removal of 
Underground Storage Tanks (USTs). In these cases it may be essential for the UST to be removed in order to 
complete the Phase II environmental assessment. This not only removes environmental contamination and 
source area from a site, but it also makes the site more attractive to potential development. 
 

Baseline Environmental Assessments 

The Baseline Environmental Assessment (BEA) establishes the condition of a site's environmental 
impact before a real estate transaction using Phase I and Phase II Environmental Site Assessment 
methodologies. This is performed before or during a real estate transaction by an environmental 
professional.  

The Metric team will complete Baseline Environmental Assessment following completion of the Phase II ESA 
report and appropriate site-specific intrusive testing. The BEA will identify future site use based on future 
hazardous material occurrence, distinguishing future hazardous substance release from those already on the 
site. The BEA includes an assessment of measures to mitigate exposure and prevent exacerbation of impact, 
reasonable precautions, property use, proposed remedial action, and/or engineering/institutional controls. 

Cleanup and Redevelopment Planning 

After Site Assessments it is anticipated that the Coalition will support the completion of cleanup 
and redevelopment planning as needed for brownfield projects.  Cleanup planning may be 
performed for properties with imminent potential for redevelopment or title transfer that also 

require remediation activities prior to or concurrent with redevelopment. The following will be 
addressed in development of cleanup and reuse approaches for each property: 

• Levels of contaminants relative to applicable cleanup criteria and exposure pathways; Type of future 
use and site plan options; 

• Use of applicable guideline documents such as the IDEM RCG Guidance to develop Remedial Action 
Plans and Analysis of Brownfield Cleanup Alternatives (ABCA); 

• Remediation/mitigation options, including use of institutional and engineering controls, 
environmental restrictive covenants (ERCs) and ability to incorporate these into the site use plan 
and redevelopment design; 
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• Obtaining Site Status and/or Comfort Letters and No Further Action Letters to limit and/or remove 
environmental liability from properties to foster redevelopment; 

• Green/sustainable technologies and implementation procedures; Impacts on surrounding properties 
and neighborhoods; 

• Subsurface conditions and constructability issues; and 
• Possible brownfield cleanup funding sources (e.g., EPA RLF, EPA Site Specific, Hazardous Substances 

or Petroleum Cleanup Grants, Indiana Brownfield Grants and Loans, TIF, etc.). 
 
Development of plans to identify and document feasible and recommended cleanup approaches for a given 
property will require input from NIRPC, potential developers, IFA/IBP, EPA and community stakeholders.  Each 
approach will be evaluated with respect to technical feasibility, cost, and consistency with proposed 
redevelopment vision. The Project Team is thoroughly familiar with current brownfield redevelopment programs 
and how NIRPC can utilize these programs to support and leverage funding for redevelopment. 
 

Task 2 
 Assistance in Managing a USEPA Cleanup Grant 

 
It is our approach to bring every site where assessment has been conducted and remedial plans developed 
through these processes with a focus on the ability for that site to undergo successful cleanup and 
redevelopment. 

The Metric team will review sites eligible for cleanup grant funding with respect to several conditions to ensure 
that cleanup objectives are met, and the property can be redeveloped. 

• Setting remedial action objectives with respect to the redevelopment outcome goals of the site 
• Evaluation of environmental response actions (alternatives array) to design the appropriate cleanup 

method using the most efficient technology available to meet redevelopment goals. 
• Cost 
• Implementability 
• Project schedule goals 
• Community/Stakeholder engagement 

The Metric Team has vast experience working with the Indiana Department of Environmental Management 
(IDEM) in developing response workplans for contaminated sites. We have worked with IDEM to obtain 
Brownfields Site Status and Comfort Letters, No-Further-Action Letters and Covenants-not-to-Sue for various 
sites through the State of Indiana. We will work closely with IDEM to develop environmental response 
workplans by conducting the following: 

• Conducting early coordination with the IDEM Project Manager to provide assessment 
documentation, cleanup goals, potential redevelopment scenarios and other information exchanges 
necessary to accommodate a smooth site remediation process 

• Developing workplans consistent with cleanup objectives and the IDEM Remediation Closure Guide 
(RCG) 
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• Providing DRAFT workplans to IDEM for review and comment 
• Providing FINAL workplans that address IDEM DRAFT workplan comments 

 

The Metric Team will assist the Coalition from preparation of a cleanup grant application through grant closeout. 
We will use our experience to help the Coalition comply with the terms and conditions of a cleanup grant 
cooperative agreement made with EPA. The metric team will assist with: 

• Submitting quarterly progress reports and other required paperwork 
• Adhering to eligible cost requirements  
• Compliance with requirements of CERCLA § 104(k) and applicable federal and state laws when 

conducting assessment activities 
• Ensure that spending of EPA funding is limited to the amount provided in the cleanup grant  
•  Supplementation of EPA grant funding with money from other sources 
• Ensure that the final reporting adequately addresses the achievement of agreed-upon 

outputs/outcomes.  
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Management Approach  

Metric will approach the environmental service needs by the implementing the following: 

• All personnel involved with any Site visits or Site investigation activities are OSHA 40-hour health and 
safety trained with 8-hour refreshers.  Additionally, several of our field personnel have American Red 
Cross CPR and first aid training.  The project QAPP will contain a general HASP, however, the Metric 
Team will also develop Site-specific HASPs for each Site investigated that relates Site-specific health 
and safety information.  Both Metric and Roberts have exemplary safety records with both firms having 
no work-related injuries and no lost workdays due to injury. 
 

• To help facilitate adequate project management, grant administration, and timely communication 
throughout the project, the Metric Team will maintain an active “project timeline” calendar for each 
specific selected Site and the two (2) area-wide surveys.  As the Metric Team Project Manager updates 
the projected Site-specific activities and milestones (i.e., “Site Visit Conducted” or “Samples Submitted 
to Lab” or “Historical Research Complete”), the calendar can be privately shared for access of real-time 
updates by the NIRPC Project Coordinator whenever needed.  Our past experience on larger multi-task 
projects is that timely and clear communication is key to the overall success of the project, particularly 
when state and/or federal agencies are involved. 
 

• The Metric Team will begin each Assessment Grant task by developing a thorough understanding of the 
requirements by developing a scope, schedule and budget that provides the services needed within the 
timeframe required and within budget allowances. 
 

• Metric team will conduct a project kick-off/scoping meeting with NIRPC project manager for each 
project to ensure a complete understanding of the project expectations between the project team and 
the City. 
 

• The Metric team’s Senior Project Manager will direct and coordinate all project tasks and ensure that 
each project is staffed with the most qualified personnel. 
 

• All deliverable material will be qualified through our quality assurance/quality control process. 
 

• Project execution will be conducted such that the environmental service requested will be delivered 
on-time, on-budget and will meet NIRPC and regulatory agency expectations and requirements. 
 

• Project milestones will be aggressively pursued and communicated to the NIRPC project manager as 
they are achieved. 
 

• Anticipated or developing issues that could affect project schedule, scope, or budget will be quickly 
identified, communicated to the NIRPC project manager and solutions developed for review. 
 

• The Metric team project manager will establish a consistent communication schedule with the NIRPC 
project manager so that project manager is informed of project progress and can plan and schedule 
future grant activities. 
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Regulatory Expertise 
Key personnel are former IDEM and EPA 

employees that are familiar and have 
worked side-by-side with IDEM and EPA 

staff that are important to the success of 
this project 

Effective Teamwork 
Experienced team that have worked 
together on numerous similar projects 

Local Firm 
Metric’s Gary office is in the Coalition 
region providing responsiveness and 
familiarity. 

Cost & Risk Management 
We evaluate every possibility of cost 

control throughout the duration of the 
project and practice project risk 

mitigation (risk register) so that the 
project stays on budget and on schedule. 

Capacity & Immediate Availability 
We have built a robust team with 
overlapping bench strength in all 
areas of the project Accessibility 

Metric HQ in Indianapolis provides easy 
accessibility to the Indiana Department of 
Environmental Management in instances 

requiring familiarity 

Green Practices  

The Metric team will incorporate green practices into all work scopes, remediation work plans and final report(s) 
required for this project. The Metric team will optimize environmental performance and implement protective 
cleanups that are greener by understanding the environmental footprint and of all grant activities undertaken 
and, when appropriate, taking steps to minimize that footprint. 
These green strategies and best management practices (BMPs) will include the following: 

• Using telecommunications for meetings 
• Keeping field vehicles from idling to minimize greenhouse gas effects 
• Using double sided paper for reports and using electronic reporting (especially DRAFT reviews) 

where applicable an allowable 
• Identifying potential environmental resources for protection at project sites (i.e. wetlands) 

Additionally, our team will use the ASTM International issued the Standard Guide for Greener Cleanups  (E2893-
16). The standard guide is intended to complement regulatory and voluntary cleanup programs and 
accommodate each phase of a cleanup. It includes: 

• A systematic protocol to identify, prioritize, select, implement and report on the use of best 
management practices (BMPs) to reduce the environmental footprint of cleanup activities. 

• A list outlining 115 greener cleanup BMPs that are linked to the core elements of a greener 
cleanup and to relevant cleanup technologies. 

• Guidelines to quantify the environmental footprint of cleanup activities. 

Metric can “Hit the Ground Running” 
Metric has a current USEPA Region 5 QAPP 
already approved and can easily transition 
into the brownfield services required under 
this grant. 

Why select Metric to provide Brownfields Consulting Services? 

Community Outreach Experts 
Metric has community outreach expertise 

second to none relating to the cleanup and 
redevelopment of former hazardous waste 

sites. 

https://www.astm.org/Standards/E2893.htm
https://www.astm.org/Standards/E2893.htm
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VI. Representative Cost and Schedule Task Estimates
A detailed breakdown of our proposed labor hours and labor mix, hourly rates, per diems, estimate of 
subcontractor costs and other direct costs are provided on the following pages. 

Task Estimates 

Task 1: Implement USEPA Brownfields Assessment Grant Program 

Subtask Unit Unit Rate Notes 

Assist in designing and conducting community 
outreach and participation activities 

T&M Per Hourly 
Rate Sheet 

Quality Assurance Project Plan (QAPP) T&M  $5,000 
Estimate for typical brownfield site.  
QAPPs will be developed (per EPA 
QA/R-5)  

Prepare Sampling Analysis Plan (SAP) T&M  $3,000 Estimate for typical brownfield site. 

Phase I ESA Lump Sum  $3,500 
Estimate for typical one parcel 
property (includes expenses and 
mileage). 

Phase II Subsurface Investigations per ASTM 
E1903-97 

T&M 
$6,000 - 
$25,000 
(estimate) 

Proposed Fee schedule will be 
provided following development of 
site-specific SAP of each site. 

Baseline Environmental Assessments (BEA) T&M 
$5,000 - 
$15,000 
(estimate) 

Proposed Fee schedule will be 
provided following development of 
site-specific SAP of each site 

Haz-mat, Asbestos, and/or Lead Paint 
Assessments 

T&M $3,000 
Estimate for typical 2,000 SF structure 
(includes expenses and mileage). 

Cleanup and redevelopment planning T&M Per Hourly 
Rate Sheet 

Assist with project reporting T&M Per Hourly 
Rate Sheet 

Task 2: Assist in Managing a USEPA Cleanup Grant 

Subtask Unit Unit Rate Notes 

Assist in development and implementation of a 
community engagement program 

T&M Per Hourly 
Rate Sheet 

Design and evaluate the feasibility of 
environmental response actions 

T&M – Not to 
exceed 

Per Hourly 
Rate Sheet 

Fee is based on project specific 
circumstances. 

Prepare site specific environmental response 
work plan and coordinate IDEM involvement 
for each Site 

T&M – Not to 
exceed 

Per Hourly 
Rate Sheet 

Prepare bid plans and specifications for 
remediation projects 

T&M – Not to 
exceed 

Per Hourly 
Rate Sheet 

Monitor environmental response actions T&M Per Hourly 
Rate Sheet 

Conduct remediation verification testing 
(confirmatory sampling) 

T&M – Not to 
exceed 

Per Hourly 
Rate Sheet 

Review pay invoices/requests and assist with 
project cost tracking 

T&M – Not to 
exceed 

Per Hourly 
Rate Sheet 



Northwestern Indiana Regional Planning Commission (NIRPC) – Statement of Qualifications 
USEPA Brownfields Grant Environmental Consultant Services | COST ESTIMATES 

Complex Environment. Creative Solutions. P a g e   40 

Support project reporting activities 
T&M – Not to 
exceed 

Per Hourly 
Rate Sheet 

T&M = Time and Materials per Hourly Rate Sheet/Fee Schedule 

The table below presents our schedule of completion for major scope items requested in RFQ. Where needed or 
desired by NIRPC, schedules can be adjusted to meet more stringent requests based on our ability to staff this 
project with dedicated, experienced and qualified personnel. 

Project Task Representative Schedule 

Task 1: Implement USEPA Brownfields Assessment Grant Program 

Subtask Working Days from NTP (estimate) 
Assist in designing and conducting community outreach and participation 
activities Vary - as needed 

Quality Assurance Project Plan (QAPP) 80 days 
Prepare Sampling Analysis Plan (SAP) 15 days 
Phase I ESA 15 days 
Phase II Subsurface Investigations per ASTM E1903-97 35 days 
Baseline Environmental Assessments (BEA) 30 days 
Haz-mat, Asbestos, and/or Lead Paint Assessments 15 days 
Cleanup and redevelopment planning Vary - as needed 
Assist with project reporting Vary - as needed 

Task 2: Assist in Managing a USEPA Cleanup Grant 

Subtask Working Days from NTP (estimate) 
Assist in development and implementation of a community engagement 
program Vary - as needed 

Design and evaluate the feasibility of environmental response actions Vary - as needed 
Prepare site specific environmental response work plan and coordinate IDEM 
involvement for each Site Vary - as needed 

Prepare bid plans and specifications for remediation projects Vary - as needed 
Monitor environmental response actions (quarterly monitoring) and reporting Vary - as needed 
Conduct remediation verification testing (confirmatory sampling) Vary - as needed 
Review pay invoices/requests and assist with project cost tracking Vary - as needed 
Support project reporting activities Vary - as needed 
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VII. Fee Schedule
Metric Labor Rate Fee Schedule 

Project Team Rate 

Principal $205.55 
Senior Scientist/Engineer $155.48 
Senior Project Manager I - Environmental $112.64 
Project Manager II – Environmental $112.78 
Project Manager I – Environmental $96.63 
Scientist/Engineer/Geologist 2 $82.23 
Scientist/Engineer/Geologist 1 $70.99 
Project Coordinator 2 $81.49 
Intern $48.89 

Roberts Labor Rate Fee Schedule 
Project Team Rate 

Principal $170.00 
Senior Project Manager/Scientist $128.00 
Senior Project Hydrogeologist $123.00 
Senior Project Engineer $121.00 
Project Geologist $91.00 
Staff Environmental Scientist $72.00 
Project Administrator/Specialist $59.00 

ReSite Development Labor Rate Fee Schedule 
Project Team Rate 

Senior Project Manager $150.00 
Project Manager I $100.00 

Environmental Drilling Estimated Fee Schedule 
Item Unit Unit Cost 
Geoprobe direct Push Daily $1,250 
Geoprobe direct Push ½ Day $625 
Geoprobe direct Push Hour $125 
Geoprobe direct Push Mobilization Lump sum $150 
Truck Rotary Rig (4.5” hollow stem auger) Hour $200 
Truck Rotary Rig (4.5” hollow stem auger w/split spoon) FT (up to 50 feet) $22.00 
Truck Rotary Rig Mobilization Mile $5.00 



 

 
 

Northwestern Indiana Regional Planning Commission (NIRPC) – Statement of Qualifications  
USEPA Brownfields Grant Environmental Consultant Services | COST ESTIMATES 
 

Complex Environment. Creative Solutions.                                    P a g e   42 

2” Monitoring Well Materials FT $22.50  
1” x 5’ Well Riser Ea. $14.50  
1” x 5’ Well Screen Ea. $20.00  
1” x 5’ Prepack Well Screen Ea. $120  
1” x 10’ Well Riser Ea. $18.50  
1” x 10’ Well Screen Ea. $28.00  
1" Well Cap Ea. $15.00  
1" Expendable Well Point Ea. $10.00  
Well Point - prepack well Ea. $13.00  
55-gallon Drum Ea. $55.00  
Misc. Materials Vary Vary 

Other associated cost items may be applicable based on circumstances of the project. 
 

 
LSAI Analytical Fee Schedule – Short List 

Analysis Method Unit Cost 
Volatile Organic Compounds (VOCs) EPA 8260 $75.00  

BTEX/MTBE EPA 8260 $35.00 

Semi-volatile Organic Compounds (SVOCs) EPA 8270 $200.00 

Polycyclic Aromatic Hydrocarbons (PAHs) EPA 8270SIM $75.00 

Polychlorinated Biphenyls (PCBs) EPA 8082 $65.00 

RCRA Metals (8) EPA 6010B/7470-7471 $62.00 

 

EMSL Analytical Fee Schedule 
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Equipment Fee Schedule – Short List 
Equipment Unit Unit Cost 

Auger, Hand sampling Daily $35.00  

Camera, Digital Daily $10.00  

Decontamination Equipment (bucket, brushes, distilled water, detergent) Daily $10.00  

Detector, Photo-ionization (PID) Daily $100.00 

Detector, Flame-ionization (FID) Daily $150.00 

Dipper, Sampling Daily $5.00  

Geographic Positioning System (GPS) unit Daily $35.00  

Ladder, Step Daily $10.00  

Meter, Multi-parameter, pH-C-DO-Temp Daily $125.00  

Probe, Oil/Water interface Daily $95.00  

Probe, Water level indicator Daily $75.00  

Pump, Air Sampling (Asbestos) w/ Tripod Daily $10.00  

Pump, Bladder Daily $105.00 

Pump, Low Flow Daily $190.00 

Pump, Peristaltic Daily $80.00  

Pump, Submersible Daily $45.00 

Respirator, Full face Daily $50.00  

Respirator, Half face Daily $25.00  

Survey Equipment Daily $40.00  

Tool Kit, Asbestos Daily $20.00  

Traffic Safety Equipment (Cones, Vests, etc.) Daily $15.00  

Field Supplies/Materials Vary Cost 

Other associated cost items may be applicable based on circumstances of the project. 
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VIII. Methods of Cost Containment or Efficiencies 
The Metric Team’s experience with other USEPA Brownfields grant assessment and similar projects allow us to 
provide the following additional proposed methods for cost containment and efficiencies. 

 
METHOD RESULTING COST CONTAINMENT/EFFICIENCY 

Quality Management (QA/QC)  Reduces/eliminates errors and prevents costly rework. 

Bundled Field Surveys 
Whenever feasible, we will conduct multiple field visits/activities during one day to 
capture efficiencies and reduce transportation costs. 

Use of Communication 
Technology 

Conference calls, video conferencing, email will be used to reduce costs related to 
routine communications as practicable (e.g., “GoToMeeting”, etc.) 

Document Uniformity 
Standardized document formats will be used to reduce costs of report 
development/production, which will capture all required 
information in a consistent manner. 

Reduction of Paper 

Double sided copies of reports and/or appendices can be used to reduce paper usage 
and costs. Additionally, where applicable and feasible, use of electronic copies will be 
implemented especially in the case of large laboratory analytical files, which can simply 
be incorporated into the report on a CD-ROM. 
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